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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for __Restriping 1601 Perdido 

Parking Garage as required by drawings and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the 

Contracting Officer and/or his designated representative  

C. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

D. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

 

E. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course and /or other 

relevant competency training, as determined by VA Contracting 

Officer’s Technical Representative (COR) with input from the ICRA 

team and Safety Manager.  

2. Submit training records of all such employees for approval before 

the start of work. 

 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, BASE BID: Contractor shall provide all materials and labor 

necessary to repaint walls and concrete surfaces, restripe all parking 

stalls, remove and/or repaint all parking signage the interior of the G 

Building parking garage.  It shall include: the painting of all 

concrete/cinderblock walls and ceiling on the 4th floor/5th floor ramp of 

the G Building with cement/concrete grade paint; repainting all traffic 

markings (levels 1 through 8) and parking stalls (levels 1 through 8) 

with thermoplastic materials with removal of chipped or uneven surfaces 

prior to painting; thorough cleaning and removal of dirt and debris 

from all surfaces in the parking garage (levels 1 through 8); 

replacement/re-hanging of all signage as necessary; removal (as 

necessary) and restriping of all crosswalks (levels 1 through 7).  All 

work shall be in strict adherence to contract drawings and 
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specifications and shall be completed outside VA clinical working hours 

which shall be defined as 6:00 am-6:00 pm, Monday through Friday.  Work 

must also include the appropriate construction barriers, NFPA Interim 

Life Safety Measures, Fire Protection Systems and ADA requirements.   

 

 

B. ALTERNATE NO.1: Base Bid minus paint removal and/or restriping of all 

crosswalks on levels 2 through 7. 

C. ALTERNATE NO.2: Base Bid minus Alternate No. 1 and removal of all 

thermoplastic materials levels 2 through 7.  All areas would instead be 

cleaned and thermoplastic applied on top of existing. 

  

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, the contractor shall use all documents as 

provided on Fed Biz.  

 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. All contractor personnel must check-in with their designated VA 

point of contact or other identified staff prior to beginning any 

work. 

 C. Physical Security & Safety Requirements: 

1.  All contractor personnel must check-in with their designated VA 

point of contact or other identified staff prior to beginning any 

work. 

2. The Contractor and their personnel shall follow all VA policies, 

standard operating procedures, applicable laws and regulations while 

on VA property. Violations of VA regulations and policies may result 

in citation and disciplinary measures for persons violating the law. 

3. The Contractor and their personnel shall wear visible identification 

at all times while they are on the premises. The Contractor shall 
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sign in the VA Police services prior to beginning work each work 

day. 

4. VA does not provide parking spaces at the work site; the Contractor 

must obtain parking at the work site if needed. It is the 

responsibility of the Contractor to park in the appropriate 

designated parking areas. VA will not invalidate or make 

reimbursement for parking violations of the Contractor under any 

conditions. 

5. Smoking is prohibited inside/outside any building other than the 

designated smoking areas. 

6. Possession of weapons is prohibited. 

7. The Contractor shall obtain all necessary licenses and/or permits 

required to perform the work, with the exception of software 

licenses that need to be procured from a Contractor or vendor in 

accordance with the requirements document. The Contractor shall take 

all reasonable precautions necessary to protect persons and property 

from injury or damage during the performance of this contract. 

8. All Contractor personnel must be escorted by VA employee or their 

designee when working in VA space.  Contractor personnel may receive 

“unescorted” privileges through participation and approval of a 

background check administered by the Department of Veterans Affairs.  

There is no cost associated with this background check.  Approval 

for unescorted privileges is at the discretion of the VA.  Any 

contractor staff with unescorted privileges shall act as the escort 

of all subsequent Contractor personnel or associated sub-

contractors.  Regardless of unescorted privileges, all unescorted 

Contractors must sign in and sign out with VA Police services at the 

beginning and end of each work day. 

9. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 

10. For working outside the “regular hours” as defined in the 

contract, The General Contractor shall give three (3) day notice to 

the Contracting Officer so that security arrangements can be 

provided for the employees.  This notice is separate from any 

notices required for utility shutdown described later in this 

section. 
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11. No photography of VA premises is allowed without written 

permission of the Contracting Officer. 

12. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COR for the purpose of security inspections of 

every area of project including tool boxes and parked machines and 

take any emergency action. 

E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours 

before the date and time of access. Access shall be restricted to 

picking up and dropping off materials and supplies. 

2. Separate permits shall be issued at VA security’s discretion for 

General Contractor and its employees for parking in designated areas 

only. 

 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 

101-2012.............Life Safety Code 

241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 
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3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

4. VHA Directive 2005-007 

B. See Section 01 35 26 for specific Safety Requirements 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability 

of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

(FAR 52.236-10) 

D. Working space and space available for storing materials shall be as 

determined by the COR.  

E. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 
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utility services, fire protection systems and any existing equipment, 

and with work being done by others.  Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COR where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs. Provide unobstructed access to Medical Center 

areas required to remain in operation.  

3. Where access by Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements.  

G. Phasing: To insure such executions, Contractor shall furnish the COR 

with a schedule (One electronic copy and one hard copy) of approximate 

phasing dates on which the Contractor intends to accomplish work in 

each specific area of site, building or portion thereof. In addition, 

Contractor shall notify the COR two weeks in advance of the proposed 

date of starting work in each specific area of site, building or 

portion thereof. Arrange such phasing dates to ensure accomplishment of 

this work in successive phases mutually agreeable to COR and 

Contractor, as shown in drawings.  The contractor shall be responsible 

for providing an updated copy of the phasing to the COR and Contracting 

Officer within five (5) calendar days of any changes. 

H. Buildings will be occupied during performance of work; but immediate 

areas of alterations will be vacated. 

1. Contractor shall take all measures and provide all material 

necessary for protecting existing equipment and property in affected 

areas of construction against dust and debris, so that equipment and 

affected areas to be used in the Medical Centers operations will not 

be hindered. Contractor shall permit access to Department of 

Veterans Affairs personnel and patients through other construction 

areas which serve as routes of access to such affected areas and 

equipment. Coordinate alteration work in areas occupied by 

Department of Veterans Affairs so that Medical Center operations 

will continue during the construction period.  



08-21-14 

 

 

 

SECTION 01 00 00- 7 

 

 

2. Immediate areas of alterations not mentioned in preceding 

Subparagraph 1 will be temporarily vacated while alterations are 

performed.   

I. Construction Fence: A construction fence is not necessary as part of 

this project, however, the contractor shall be responsible for 

cordoning off all construction areas and for clearly delineating any 

contractor space from public space for informational and safety 

purposes. 

J. When a building or portion of a building is turned over to Contractor, 

Contractor shall accept entire responsibility therefore.  

1. Contractor shall maintain a minimum temperature of 4 degrees C (40 

degrees F) at all times, except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for pre-inspection of 

site with Fire Department or Company (Department of Veterans Affairs 

or municipal) whichever will be required to respond to an alarm from 

Contractor's employee or watchman.  

K. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air 

pipes, or conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including telephone), 

they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by COR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of COR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without the 

Medical Center Director’s prior knowledge and written approval.  

2. Contractor shall submit a request to interrupt any such services to 

COR, in writing, 48 hours in advance of proposed interruption. 

Request shall state reason, date, exact time of, and approximate 

duration of such interruption.  
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3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system, including traffic flow patterns, 

must be requested, in writing, at least 15 calendar days prior to 

the desired time and shall be performed as directed by the COR.  

5. In case of a contract construction emergency, service will be 

interrupted on approval of COR. Such approval will be confirmed in 

writing as soon as practical.   

L. Abandoned Lines: Not Applicable  

M. To minimize interference of construction activities with flow of 

Medical Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles.  

2. Method and scheduling of required cutting, altering and removal of 

existing roads, and walks and entrances must be approved by the COR.  

N. Coordinate the work for this contract with other construction 

operations as directed by COR. This includes the scheduling of traffic 

and the use of roadways, as specified in Article, USE OF ROADWAYS.  

1.7 ALTERATIONS  

A. Survey: Before any work is started and notice to proceed is issued, the 

Contractor shall make a thorough survey with the COR, of areas of 

buildings in which alterations occur and areas which are anticipated 

routes of access, and furnish a report, signed by both, to the 

Contracting Officer. This report shall list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of the building.  

2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, venetian blinds, 

shades, etc., required by drawings to be either reused or relocated, 

or both. 

3. Shall note any discrepancies between drawings and existing 

conditions at site.  
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4. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or 

both, found during this survey to be nonexistent, or in opinion of COR, 

to be in such condition that their use is impossible or impractical, 

shall be furnished and/or replaced by Contractor with new items in 

accordance with specifications which will be furnished by Government. 

Provided the contract work is changed by reason of this subparagraph B, 

the contract will be modified accordingly, under provisions of clause 

entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 

52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Fifteen calendar days before expected partial or final 

inspection date, the Contractor and COR together shall make a thorough 

re-survey of the areas of buildings involved. They shall furnish a 

report on conditions then existing, of resilient flooring, doors, 

windows, walls and other surfaces as compared with conditions of same 

as noted in first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  

 



08-21-14 

 

 

 

SECTION 01 00 00- 10 

 

 

1.8 INFECTION PREVENTION MEASURES 

A. There shall be no standing water during construction. This includes 

water in equipment drip pans and open containers within the construction 

areas. All accidental spills must be cleaned up and dried within 12 hours. 

Remove and dispose of porous materials that remain damp for more than 72 

hours. 

B. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are  

noted on drawings or in specifications as items to be stored. Items 

that remain property of the Government shall be removed or dislodged 

from present locations in such a manner as to prevent damage which 

would be detrimental to re-installation and reuse. Store such items 

where directed by COR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government.  

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

COR. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  
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B. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

 

1.11 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the COR’s review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COR within 15 calendar days after the acceptance of the 

project by the COR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

 

1.12 TEMPORARY USE OF EXISTING ELEVATORS   

A. Use of existing elevators for handling building materials and 

Contractor's personnel will be permitted subject to following 

provisions:  

1. Contractor makes all arrangements with the COR for use of elevators. 

The COR will ascertain that elevators are in proper condition. 

Contractor may use elevators Nos. 11, 12, 13 in building G for daily 

use between the hours of 8:00 pm and 6:00 am.  Contractor shall 

contact COR prior to use. 

2. Contractor covers and provides maximum protection of the following 

elevator components:  

a. Entrance jambs, heads soffits and threshold plates.  

b. Entrance columns, canopy, return panels and inside surfaces of 

car enclosure walls.  

c. Finish flooring.  

 

3. Government will accept hoisting ropes of elevator and rope of each 

speed governor if they are worn under normal operation. However, if 

these ropes are damaged by action of foreign matter such as sand, 
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lime, grit, stones, etc., during temporary use, they shall be 

removed and replaced by new hoisting ropes.  

4. If brake lining of elevators are excessively worn or damaged during 

temporary use, they shall be removed and replaced by new brake 

lining.  

5. All parts of main controller, starter, relay panel, selector, etc., 

worn or damaged during temporary use shall be removed and replaced 

with new parts, if recommended by elevator inspector after elevator 

is released by Contractor.  

6. Place elevator in condition equal, less normal wear, to that 

existing at time it was placed in service of Contractor as approved 

by Contracting Officer.  

 

 

1.13 TEMPORARY TOILETS  

 

A. Provide where directed, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water 

connections; or, when approved by COR, provide suitable dry closets 

where directed. Keep such places clean and free from flies. All 

connections and appliances connected therewith are to be removed prior 

to completion of contract, and premises left perfectly clean.  

 

1.14 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner 

satisfactory to the Contracting Officer, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary connections, 

distribution lines, meters, and associated paraphernalia.  
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C. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. Electricity for all other uses is available at 

no cost to the Contractor.  

D. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 

system. Provide reduced pressure backflow preventer at each 

connection. Water is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at COR's discretion) of use of water 

from Medical Center's system. 

 

1.15 SAFETY SIGN  

A. Provide a Safety Sign where directed by COR AND/OR Safety Manager.  

B. Maintain sign and remove it when directed by COR.  

C. Post the number of accident free days on a daily basis.  

 

- - - E N D - - - 
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SECTION 01 33 23 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 

CONDITIONS. 

1-2. For the purposes of this contract, samples, test reports, certificates, 

and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all 

items collectively as SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work 

shall equal those of approved submittals. After an item has been 

approved, no change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery 

of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1-4. Forward submittals in sufficient time to permit proper consideration 

and approval action by Government. Time submission to assure adequate 

lead time for procurement of contract - required items. Delays 

attributable to untimely and rejected submittals will not serve as a 

basis for extending contract time for completion. 

1-5. Submittals will be reviewed for compliance with contract requirements 

by COR, and action thereon will be taken by COR on behalf of the 

Contracting Officer. 

1-6. Upon receipt of submittals, COR will assign a file number thereto. 

Contractor, in any subsequent correspondence, shall refer to this file 
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and identification number to expedite replies relative to previously 

approved or disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 

to request therefor by Contracting Officer, adjustment in contract 

price and time will be made in accordance with Articles titled CHANGES 

(FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the 

GENERAL CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs. 

However, the Contractor shall assume responsibility for coordinating 

and verifying schedules. The Contracting Officer assumes no 

responsibility for checking schedules or layout drawings for exact 

sizes, exact numbers and detailed positioning of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities 

or exact numbers included in such submittals.  

A. Submit samples required by Section 09 06 00, SCHEDULE FOR FINISHES, in 

single units otherwise specified. Submit shop drawings, schedules, 

manufacturers' literature and data, and certificates in in single 

units, except where a greater number is specified. 

B. Submittals will receive consideration only when covered by a 

transmittal letter signed by Contractor. Letter shall be sent via first 

class mail and shall contain the list of items, name of Medical Center, 

name of Contractor, contract number, applicable specification paragraph 

numbers, applicable drawing numbers (and other information required for 

exact identification of location for each item), manufacturer and 

brand, ASTM or Federal Specification Number (if any) and such 

additional information as may be required by specifications for 

particular item being furnished. In addition, catalogs shall be marked 

to indicate specific items submitted for approval. 
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1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall 

be labeled to indicate the name and location of the Medical Center, 

name of Contractor, manufacturer, brand, contract number and ASTM or 

Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized 

representative of manufacturer or supplier of material, and by 

Contractor.  

C. If submittal samples have been disapproved, resubmit new samples as 

soon as possible after notification of disapproval. Such new samples 

shall be marked "Resubmitted Sample" in addition to containing other 

previously specified information required on label and in transmittal 

letter. 

D. Approved samples will be kept on file by the COR at the site until 

completion of contract, at which time such samples will be delivered to 

Contractor as Contractor's property. Where noted in technical sections 

of specifications, approved samples in good condition may be used in 

their proper locations in contract work. At completion of contract, 

samples that are not approved will be returned to Contractor only upon 

request and at Contractor's expense. Such request should be made prior 

to completion of the contract. Disapproved samples that are not 

requested for return by Contractor will be discarded after completion 

of contract. 

E. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before submission 

by technically qualified employees of Contractor for accuracy, 

completeness and compliance with contract requirements. These drawings 

and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including Medical Center location, project number, manufacturer's 
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number, reference to contract drawing number, detail Section Number, 

and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings will 

be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop 

drawings shall be submitted to COR under one cover. 

 

1-10. Samples, shop drawings, test reports, certificates and manufacturers' 

literature and data, shall be submitted for approval to  

 Angela McKenzie, General Engineer (Mail Code 138) 

 (COR)  

 1555 Poydras St., Ste 1680 

 (COR Address) 

 New Orleans, LA 70112 

 (City, State and Zip Code) 

- - - E N D - - - 
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SECTION 01 35 26 

Safety REQUIREMENTS  

1.1 APPLICABLE PUBLICATIONS: 

A. Latest publications listed below form part of this Article to extent 

referenced. Publications are referenced in text by basic designations 

only.  

B. American Society of Safety Engineers (ASSE): 

A10.1-2011...........Pre-Project & Pre-Task Safety and Health 

Planning 

A10.34-2012..........Protection of the Public on or Adjacent to 

Construction Sites 

A10.38-2013..........Basic Elements of an Employer’s Program to 

Provide a Safe and Healthful Work Environment 

American National Standard Construction and 

Demolition Operations 

C. American Society for Testing and Materials (ASTM): 

E84-2013.............Surface Burning Characteristics of Building 

Materials 

D. The Facilities Guidelines Institute (FGI): 

FGI Guidelines-2010Guidelines for Design and Construction of 

Healthcare Facilities 

E. National Fire Protection Association (NFPA): 

10-2013..............Standard for Portable Fire Extinguishers 

30-2012..............Flammable and Combustible Liquids Code 

51B-2014.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2014..............National Electrical Code 

70B-2013.............Recommended Practice for Electrical Equipment 

Maintenance 

70E-2012 ............Standard for Electrical Safety in the Workplace 

99-2012..............Health Care Facilities Code 

241-2013.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

F. The Joint Commission (TJC) 
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TJC Manual ..........Comprehensive Accreditation and Certification 

Manual 

G. U.S. Nuclear Regulatory Commission 

10 CFR 20 ...........Standards for Protection Against Radiation 

H. U.S. Occupational Safety and Health Administration (OSHA): 

29 CFR 1904 .........Reporting and Recording Injuries & Illnesses   

29 CFR 1910 .........Safety and Health Regulations for General 

Industry 

29 CFR 1926 .........Safety and Health Regulations for Construction 

Industry 

CPL 2-0.124..........Multi-Employer Citation Policy 

I. VHA Directive 2005-007 

1.2 DEFINITIONS: 

A. OSHA “Competent Person” (CP). One who is capable of identifying existing 

and predictable hazards in the surroundings and working conditions which 

are unsanitary, hazardous or dangerous to employees, and who has the 

authorization to take prompt corrective measures to eliminate them (see 29 

CFR 1926.32(f)).  

B. "Qualified Person" means one who, by possession of a recognized degree, 

certificate, or professional standing, or who by extensive knowledge, 

training and experience, has successfully demonstrated his ability to 

solve or resolve problems relating to the subject matter, the work, or 

the project. 

C. High Visibility Accident. Any mishap which may generate publicity or 

high visibility. 

D. Medical Treatment. Treatment administered by a physician or by 

registered professional personnel under the standing orders of a 

physician. Medical treatment does not include first aid treatment even 

through provided by a physician or registered personnel. 

E. Recordable Injuries or Illnesses. Any work-related injury or illness 

that results in:  

1. Death, regardless of the time between the injury and death, or the 

length of the illness; 

2. Days away from work (any time lost after day of injury/illness 

onset); 
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3. Restricted work; 

4. Transfer to another job; 

5. Medical treatment beyond first aid; 

6. Loss of consciousness; or 

7. A significant injury or illness diagnosed by a physician or other 

licensed health care professional, even if it did not result in (1) 

through (6) above. 

1.3 REGULATORY REQUIREMENTS: 

A. In addition to the detailed requirements included in the provisions of 

this contract, comply with 29 CFR 1926, comply with 29 CFR 1910 as 

incorporated by reference within 29 CFR 1926, comply with ASSE A10.34, 

and all applicable [federal, state, and local] laws, ordinances, 

criteria, rules and regulations. Submit matters of interpretation of 

standards for resolution before starting work. Where the requirements 

of this specification, applicable laws, criteria, ordinances, 

regulations, and referenced documents vary, the most stringent 

requirements govern except with specific approval and acceptance by the 

Facility Safety Manager or Contracting Officer Representative. 

1.4 ACCIDENT PREVENTION PLAN (APP):  

A. The APP (aka Construction Safety & Health Plan) shall interface with 

the Contractor's overall safety and health program. Include any 

portions of the Contractor's overall safety and health program 

referenced in the APP in the applicable APP element and ensure it is 

site-specific. The Government considers the Prime Contractor to be the 

"controlling authority" for all worksite safety and health of each 

subcontractor(s). Contractors are responsible for informing their 

subcontractors of the safety provisions under the terms of the contract 

and the penalties for noncompliance, coordinating the work to prevent 

one craft from interfering with or creating hazardous working 

conditions for other crafts, and inspecting subcontractor operations to 

ensure that accident prevention responsibilities are being carried out. 

B. The APP shall be prepared as follows: 

1. Written in English by a qualified person who is employed by the 

Prime Contractor articulating the specific work and hazards 

pertaining to the contract (model language can be found in ASSE 
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A10.33).  Specifically articulating the safety requirements found 

within these VA contract safety specifications.   

2. Address both the Prime Contractors and the subcontractors work 

operations. 

3. State measures to be taken to control hazards associated with 

materials, services, or equipment provided by suppliers. 

4. Address all the elements/sub-elements and in order as follows: 

a. SIGNATURE SHEET. Title, signature, and phone number of the 

following: 

1) Plan preparer (Qualified Person such as corporate safety staff 

person or contracted Certified Safety Professional with 

construction safety experience); 

2) Plan approver (company/corporate officers authorized to 

obligate the company);  

3) Plan concurrence (e.g., Chief of Operations, Corporate Chief 

of Safety, Corporate Industrial Hygienist, project manager or 

superintendent, project safety professional). Provide 

concurrence of other applicable corporate and project 

personnel (Contractor).  

b. BACKGROUND INFORMATION. List the following: 

1) Contractor;  

2) Contract number;  

3) Project name;  

4) Brief project description, description of work to be 

performed, and location; phases of work anticipated (these 

will require an AHA).  

c. STATEMENT OF SAFETY AND HEALTH POLICY. Provide a copy of current 

corporate/company Safety and Health Policy Statement, detailing 

commitment to providing a safe and healthful workplace for all 

employees. The Contractor’s written safety program goals, 
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objectives, and accident experience goals for this contract 

should be provided.  

d. RESPONSIBILITIES AND LINES OF AUTHORITIES. Provide the following: 

1) A statement of the employer’s ultimate responsibility for the 

implementation of his SOH program; 

2) Identification and accountability of personnel responsible for 

safety at both corporate and project level. Contracts 

specifically requiring safety or industrial hygiene personnel 

shall include a copy of their resumes.  

3) The names of Competent and/or Qualified Person(s) and proof of 

competency/qualification to meet specific OSHA 

Competent/Qualified Person(s) requirements must be attached.;  

4) Requirements that no work shall be performed unless a 

designated competent person is present on the job site;  

5) Requirements for pre-task Activity Hazard Analysis (AHAs); 

6) Lines of authority;  

7) Policies and procedures regarding noncompliance with safety 

requirements (to include disciplinary actions for violation of 

safety requirements) should be identified; 

e. SUBCONTRACTORS AND SUPPLIERS. If applicable, provide procedures 

for coordinating SOH activities with other employers on the job 

site: 

1) Identification of subcontractors and suppliers (if known);  

2) Safety responsibilities of subcontractors and suppliers.  

f. TRAINING. 

1) Site-specific SOH orientation training at the time of initial 

hire or assignment to the project for every employee before 

working on the project site is required.  

2) Mandatory training and certifications that are applicable to 

this project (e.g., explosive actuated tools, crane operator, 

rigger, crane signal person, fall protection, electrical 
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lockout/NFPA 70E, machine/equipment lockout, confined space, 

etc…) and any requirements for periodic 

retraining/recertification are required.  

3) Procedures for ongoing safety and health training for 

supervisors and employees shall be established to address 

changes in site hazards/conditions. 

4) OSHA 10-hour training is required for all workers on site and 

the OSHA 30-hour training is required for Trade Competent 

Persons (CPs) and Designated Superintendents. 

g. SAFETY AND HEALTH INSPECTIONS. 

1) Specific assignment of responsibilities for a minimum daily 

job site safety and health inspection during periods of work 

activity: Who will conduct (e.g., “Site Safety and Health 

CP”), proof of inspector’s training/qualifications, when 

inspections will be conducted, procedures for documentation, 

deficiency tracking system, and follow-up procedures. 

2) Any external inspections/certifications that may be required 

(e.g., contracted CSP or CSHT) 

h. ACCIDENT INVESTIGATION & REPORTING. The Contractor shall conduct 

mishap investigations of all OSHA Recordable Incidents. The APP 

shall include accident/incident investigation procedure & 

identify person(s) responsible to provide the following to the 

Facility Safety Manager or Contracting Officer Representative:  

1) Exposure data (man-hours worked);  

2) Accident investigations, reports, and logs. 

i. PLANS (PROGRAMS, PROCEDURES) REQUIRED. Based on a risk assessment 

of contracted activities and on mandatory OSHA compliance 

programs, the Contractor shall address all applicable 

occupational risks in site-specific compliance and accident 

prevention plans. These Plans shall include, but are not limited 

to procedures for addressing the risks associates with the 

following: 

1) Emergency response; 
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 Note:  This facility where work will occur is not an emergency 

facility.  The Contractor shall be responsible for identifying 

the nearest emergency facility for care should an accident 

occur. 

2) Contingency for severe weather;  

3) Fire Prevention; 

4) Medical Support;  

5) Posting of emergency telephone numbers;  

6) Prevention of alcohol and drug abuse;  

7) Site sanitation (housekeeping, drinking water, toilets);  

8) Night operations and lighting;  

9) Hazard communication program; 

10) Welding/Cutting “Hot” work; 

11) Electrical Safe Work Practices (Electrical LOTO/NFPA 70E); 

12) General Electrical Safety  

13) Hazardous energy control (Machine LOTO); 

14) Site-Specific Fall Protection & Prevention;  

15) Excavation/trenching;  

16) Asbestos abatement; 

17) Lead abatement; 

18) Crane Critical lift;  

19) Respiratory protection; 

20) Health hazard control program; 

21) Radiation Safety Program; 

22) Abrasive blasting;  
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23) Heat/Cold Stress Monitoring; 

24) Crystalline Silica Monitoring (Assessment);  

25) Demolition plan (to include engineering survey);  

26) Formwork and shoring erection and removal;  

27) PreCast Concrete.  

C. Submit the APP to the Facility Safety Manager or Contracting Officer 

Representative for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS calendar days prior to 

the date of the preconstruction conference for acceptance. Work cannot 

proceed without an accepted APP. 

D. Once accepted by the Facility Safety Manager or Contracting Officer 

Representative, the APP and attachments will be enforced as part of the 

contract. Disregarding the provisions of this contract or the accepted 

APP will be cause for stopping of work, at the discretion of the 

Contracting Officer, until the matter has been rectified.  

E. Once work begins, changes to the accepted APP shall be made with the 

knowledge and concurrence of the COR, project overall designated OSHA 

Competent Person, and facility Safety Manager or Contracting Officer 

Representative. Should any severe hazard exposure, i.e. imminent 

danger, become evident, stop work in the area, secure the area, and 

develop a plan to remove the exposure and control the hazard. Notify 

the Contracting Officer within 24 hours of discovery. Eliminate/remove 

the hazard. In the interim, take all necessary action to restore and 

maintain safe working conditions in order to safeguard onsite 

personnel, visitors, the public (as defined by ASSE/SAFE A10.34) and 

the environment. 

1.5 ACTIVITY HAZARD ANALYSES (AHAS): 

A. AHAs are also known as Job Hazard Analyses, Job Safety Analyses, and 

Activity Safety Analyses.  Before beginning each work activity 

involving a type of work presenting hazards not experienced in previous 

project operations or where a new work crew or sub-contractor is to 

perform the work, the Contractor(s) performing that work activity shall 

prepare an AHA (Example electronic AHA forms can be found on the US 

Army Corps of Engineers web site) 
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B. AHAs shall define the activities being performed and identify the work 

sequences, the specific anticipated hazards, site conditions, 

equipment, materials, and the control measures to be implemented to 

eliminate or reduce each hazard to an acceptable level of risk.  

C. Work shall not begin until the AHA for the work activity has been 

accepted by the Facility Safety Manager or Contracting Officer 

Representative and discussed with all engaged in the activity, 

including the Contractor, subcontractor(s), and Government on-site 

representatives at preparatory and initial control phase meetings.  

1. The names of the Competent/Qualified Person(s) required for a 

particular activity (for example, excavations, scaffolding, fall 

protection, other activities as specified by OSHA and/or other State 

and Local agencies) shall be identified and included in the AHA. 

Certification of their competency/qualification shall be submitted 

to the Government Designated Authority (GDA) for acceptance prior to 

the start of that work activity.  

2. The AHA shall be reviewed and modified as necessary to address 

changing site conditions, operations, or change of 

competent/qualified person(s).  

a. If more than one Competent/Qualified Person is used on the AHA 

activity, a list of names shall be submitted as an attachment to 

the AHA. Those listed must be Competent/Qualified for the type of 

work involved in the AHA and familiar with current site safety 

issues. 

b. If a new Competent/Qualified Person (not on the original list) is 

added, the list shall be updated (an administrative action not 

requiring an updated AHA). The new person shall acknowledge in 

writing that he or she has reviewed the AHA and is familiar with 

current site safety issues. 

3. Submit AHAs to the Facility Safety Manager or Contracting Officer 

Representative for review for compliance with contract requirements 

in accordance with Section 01 33 23, SHOP DRAWINGS for review at 

least 15 calendar days prior to the start of each phase. Subsequent 

AHAs as shall be formatted as amendments to the APP. The analysis 

should be used during daily inspections to ensure the implementation 

and effectiveness of the activity's safety and health controls. 
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4. The AHA list will be reviewed periodically (at least monthly) at the 

Contractor supervisory safety meeting and updated as necessary when 

procedures, scheduling, or hazards change. 

5. Develop the activity hazard analyses using the project schedule as 

the basis for the activities performed. All activities listed on the 

project schedule will require an AHA. The AHAs will be developed by 

the contractor, supplier, or subcontractor and provided to the prime 

contractor for review and approval and then submitted to the 

Facility Safety Manager or Contracting Officer Representative. 

1.6 PRECONSTRUCTION CONFERENCE:  

A. Contractor representatives who have a responsibility or significant 

role in implementation of the accident prevention program, as required 

by 29 CFR 1926.20(b)(1), on the project shall attend the 

preconstruction conference to gain a mutual understanding of its 

implementation. This includes the project superintendent, subcontractor 

superintendents, and any other assigned safety and health 

professionals. 

B. Discuss the details of the submitted APP to include incorporated plans, 

programs, procedures and a listing of anticipated AHAs that will be 

developed and implemented during the performance of the contract. This 

list of proposed AHAs will be reviewed at the conference and an 

agreement will be reached between the Contractor and the Contracting 

Officer's representative as to which phases will require an analysis. 

In addition, establish a schedule for the preparation, submittal, 

review, and acceptance of AHAs to preclude project delays. 

C. Deficiencies in the submitted APP will be brought to the attention of 

the Contractor within 14 days of submittal, and the Contractor shall 

revise the plan to correct deficiencies and re-submit it for 

acceptance. Do not begin work until there is an accepted APP. 

1.7 “SITE SAFETY AND HEALTH OFFICER” (SSHO) AND “COMPETENT PERSON” (CP):  

A. The Prime Contractor shall designate a minimum of one SSHO at each 

project site that will be identified as the SSHO to administer the 

Contractor's safety program and government-accepted Accident Prevention 

Plan.  Each subcontractor shall designate a minimum of one CP in 

compliance with 29 CFR 1926.20 (b)(2) that will be identified as a CP 

to administer their individual safety programs.  
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B. Further, all specialized Competent Persons for the work crews will be 

supplied by the respective contractor as required by 29 CFR 1926 (i.e. 

Asbestos, Electrical, Cranes, & Derricks, Demolition, Fall Protection, 

Fire Safety/Life Safety, Ladder, Rigging, Scaffolds, and 

Trenches/Excavations). 

C. These Competent Persons can have collateral duties as the 

subcontractor’s superintendent and/or work crew lead persons as well as 

fill more than one specialized CP role (i.e. Asbestos, Electrical, 

Cranes, & Derricks, Demolition, Fall Protection, Fire Safety/Life 

Safety, Ladder, Rigging, Scaffolds, and Trenches/Excavations).   

D. The SSHO or an equally-qualified Designated Representative/alternate 

will maintain a presence on the site during construction operations in 

accordance with FAR Clause 52.236-6: Superintendence by the Contractor.  

CPs will maintain presence during their construction activities in 

accordance with above mentioned clause.  A listing of the designated 

SSHO and all known CPs shall be submitted prior to the start of work as 

part of the APP with the training documentation and/or AHA as listed in 

Section 1.8 below. 

E. The repeated presence of uncontrolled hazards during a contractor’s 

work operations will result in the designated CP as being deemed 

incompetent and result in the required removal of the employee in 

accordance with FAR Clause 52.236-5: Material and Workmanship, 

Paragraph (c). 

1.8 TRAINING: 

A. The designated Prime Contractor SSHO must meet the requirements of all 

applicable OSHA standards and be capable (through training, experience, 

and qualifications) of ensuring that the requirements of 29 CFR 1926.16 

and other appropriate Federal, State and local requirements are met for 

the project. As a minimum the SSHO must have completed the OSHA 30-hour 

Construction Safety class and have five (5) years of construction 

industry safety experience or three (3) years if he/she possesses a 

Certified Safety Professional (CSP) or certified Construction Safety 

and Health Technician (CSHT) certification or have a safety and health 

degree from an accredited university or college. 
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B. All designated CPs shall have completed the OSHA 30-hour Construction 

Safety course within the past 5 years.  

C. In addition to the OSHA 30 Hour Construction Safety Course, all CPs 

with high hazard work operations such as operations involving asbestos, 

electrical, cranes, demolition, work at heights/fall protection, fire 

safety/life safety, ladder, rigging, scaffolds, and 

trenches/excavations shall have a specialized formal course in the 

hazard recognition & control associated with those high hazard work 

operations. Documented “repeat” deficiencies in the execution of safety 

requirements will require retaking the requisite formal course. 

D. All other construction workers shall have the OSHA 10-hour Construction 

Safety Outreach course and any necessary safety training to be able to 

identify hazards within their work environment.  

E. Submit training records associated with the above training requirements 

to the Facility Safety Manager or Contracting Officer Representative 

for review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT 15 calendar days prior to the 

date of the preconstruction conference for acceptance. 

F. Prior to any worker for the contractor or subcontractors beginning 

work, they shall undergo a safety briefing provided by the SSHO or 

his/her designated representative. As a minimum, this briefing shall 

include information on the site-specific hazards, construction limits, 

VAMC safety guidelines, means of egress, break areas, work hours, 

locations of restrooms, use of VAMC equipment, emergency procedures, 

accident reporting etc... Documentation shall be provided to the COR 

that individuals have undergone contractor’s safety briefing. 

G. Ongoing safety training will be accomplished in the form of weekly 

documented safety meeting. 

1.9 INSPECTIONS:  

A. The SSHO shall conduct frequent and regular safety inspections (daily) 

of the site and each of the subcontractors CPs shall conduct frequent 

and regular safety inspections (daily) of the their work operations as 

required by 29 CFR 1926.20(b)(2). Each week, the SSHO shall conduct a 

formal documented inspection of the entire construction areas with the 

subcontractors’ “Trade Safety and Health CPs” present in their work 

areas. Coordinate with, and report findings and corrective actions 



08-21-14 

 

 

 

SECTION 01 35 26- 33 

 

 

weekly to COR and Facility Safety Manager or Contracting Officer 

Representative.  

B. A Certified Safety Professional (CSP) with specialized knowledge in 

construction safety or a certified Construction Safety and Health 

Technician (CSHT) shall randomly conduct a monthly site safety 

inspection.  The CSP or CSHT can be a corporate safety professional or 

independently contracted.  The CSP or CSHT will provide their 

certificate number on the required report for verification as 

necessary.   

1. Results of the inspection will be documented with tracking of the 

identified hazards to abatement.   

2. The Facility Safety Manager or Contracting Officer Representative 

will be notified immediately prior to start of the inspection and 

invited to accompany the inspection.   

3. Identified hazard and controls will be discussed to come to a mutual 

understanding to ensure abatement and prevent future reoccurrence.   

4. A report of the inspection findings with status of abatement will be 

provided to the Facility Safety Manager or Contracting Officer 

Representative within one week of the onsite inspection.   

1.10 ACCIDENTS, OSHA 300 LOGS, AND MAN-HOURS:  

A. Notify the Facility Safety Manager or Contracting Officer 

Representative as soon as practical, but no more than four hours after 

any accident meeting the definition of OSHA Recordable Injuries or 

Illnesses or High Visibility Accidents, property damage equal to or 

greater than $5,000, or any weight handling equipment accident. Within 

notification include contractor name; contract title; type of contract; 

name of activity, installation or location where accident occurred; 

date and time of accident; names of personnel injured; extent of 

property damage, if any; extent of injury, if known, and brief 

description of accident (to include type of construction equipment 

used, PPE used, etc.). Preserve the conditions and evidence on the 

accident site until the Facility Safety Manager or Contracting Officer 

Representative determine whether a government investigation will be 

conducted.  

B. Conduct an accident investigation for recordable injuries and 

illnesses, for Medical Treatment defined in paragraph DEFINITIONS, and 

property damage accidents resulting in at least $20,000 in damages, to 
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establish the root cause(s) of the accident. Complete the VA Form 2162, 

and provide the report to the Facility Safety Manager or Contracting 

Officer Representative within 5 calendar days of the accident. The 

Facility Safety Manager or Contracting Officer Representative will 

provide copies of any required or special forms. 

C. A summation of all man-hours worked by the contractor and associated 

sub-contractors for each month will be reported to the Facility Safety 

Manager or Contracting Officer Representative monthly. 

D. A summation of all OSHA recordable accidents experienced on site by the 

contractor and associated sub-contractors for each month will be 

provided to the Facility Safety Manager or Contracting Officer 

Representative monthly.  The contractor and associated sub-contractors’ 

OSHA 300 logs will be made available to the Facility Safety Manager or 

Contracting Officer Representative as requested. 

1.11 PERSONAL PROTECTIVE EQUIPMENT (PPE): 

A. PPE is governed in all areas by the nature of the work the employee is 

performing. For example, specific PPE required for performing work on 

electrical equipment is identified in NFPA 70E, Standard for Electrical 

Safety in the Workplace. 

B. Mandatory PPE includes: 

1. Hard Hats – unless written authorization is given by the Facility 

Safety Manager or Contracting Officer Representative in 

circumstances of work operations that have limited potential for 

falling object hazards such as during finishing work or minor 

remodeling. With authorization to relax the requirement of hard 

hats, if a worker becomes exposed to an overhead falling object 

hazard, then hard hats would be required in accordance with the OSHA 

regulations.  

2. Safety glasses - unless written authorization is given by the 

Facility Safety Manager or Contracting Officer Representative 

appropriate safety glasses meeting the ANSI Z.87.1 standard must be 

worn by each person on site. 

3. Appropriate Safety Shoes – based on the hazards present, safety 

shoes meeting the requirements of ASTM F2413-11 shall be worn by 

each person on site unless written authorization is given by the 

Facility Safety Manager or Contracting Officer Representative. 
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4. Hearing protection - Use personal hearing protection at all times in 

designated noise hazardous areas or when performing noise hazardous 

tasks. 

1.12 INFECTION CONTROL 

A. Infection Control is critical in all medical center facilities.  

Interior construction activities causing disturbance of existing dust, 

or creating new dust, must be conducted within ventilation-controlled 

areas that minimize the flow of airborne particles into patient areas.  

B. An AHA associated with infection control will be performed by VA 

personnel in accordance with FGI Guidelines (i.e. Infection Control 

Risk Assessment (ICRA)).  The ICRA procedure found on the American 

Society for Healthcare Engineering (ASHE) website will be utilized.  

Risk classifications of Class II or lower will require approval by the 

Facility Safety Manager or Contracting Officer Representative before 

beginning any construction work.  Risk classifications of Class III or 

higher will require a permit before beginning any construction work. 

Infection Control permits will be issued by the COR. The Infection 

Control Permits will be posted outside the appropriate construction 

area. More than one permit may be issued for a construction project if 

the work is located in separate areas requiring separate classes. The 

primary project scope area for this project is: Class _I_, however, 

work outside the primary project scope area may vary.  The required 

infection control precautions with each class are as follows: 

1. Class I requirements: 

a. During Construction Work: 

1) Notify the Facility Safety Manager or Contracting Officer 

Representative  

2) Execute work by methods to minimize raising dust from 

construction operations. 

3) Ceiling tiles: Immediately replace a ceiling tiles displaced 

for visual inspection.   

b. Upon Completion: 

1) Clean work area upon completion of task 
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2) Notify the Facility Safety Manager or Contracting Officer 

Representative  

2. Class II requirements: 

a. During Construction Work: 

1) Notify the Facility Safety Manager or Contracting Officer 

Representative  

2) Provide active means to prevent airborne dust from dispersing 

into atmosphere such as wet methods or tool mounted dust 

collectors where possible. 

3) Water mist work surfaces to control dust while cutting. 

4) Seal unused doors with duct tape. 

5) Block off and seal air vents. 

6) Remove or isolate HVAC system in areas where work is being 

performed. 

b. Upon Completion: 

1) Wipe work surfaces with cleaner/disinfectant. 

2) Contain construction waste before transport in tightly covered 

containers. 

3) Wet mop and/or vacuum with HEPA filtered vacuum before leaving 

work area. 

4) Upon completion, restore HVAC system where work was performed 

5) Notify the Facility Safety Manager or Contracting Officer 

Representative 

3. Class III requirements: 

a. During Construction Work: 

1) Obtain permit from the Facility Safety Manager or Contracting 

Officer Representative  

2) Remove or Isolate HVAC system in area where work is being done 

to prevent contamination of duct system. 
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3) Complete all critical barriers i.e. sheetrock, plywood, 

plastic, to seal area from non work area or implement control 

cube method (cart with plastic covering and sealed connection 

to work site with HEPA vacuum for vacuuming prior to exit) 

before construction begins.  Install construction barriers and 

ceiling protection carefully, outside of normal work hours. 

4) Maintain negative air pressure, 0.01 inches of water gauge, 

within work site utilizing HEPA equipped air filtration units 

and continuously monitored with a digital display, recording 

and alarm instrument, which must be calibrated on 

installation, maintained with periodic calibration and 

monitored by the contractor.   

5) Contain construction waste before transport in tightly covered 

containers. 

6) Cover transport receptacles or carts.  The covering is to be 

taped unless solid lid. 

b. Upon Completion: 

1) Do not remove barriers from work area until completed project 

is inspected by the Facility Safety Manager or Contracting 

Officer Representative and thoroughly cleaned by the VA 

Environmental Services Department.  

2) Remove construction barriers and ceiling protection carefully 

to minimize spreading of dirt and debris associated with 

construction, outside of normal work hours. 

3) Vacuum work area with HEPA filtered vacuums. 

4) Wet mop area with cleaner/disinfectant. 

5) Upon completion, restore HVAC system where work was performed. 

6) Return permit to the Facility Safety Manager or Contracting 

Officer Representative 

4. Class IV requirements: 

a. During Construction Work: 
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1) Obtain permit from the Facility Safety Manager or Contracting 

Officer Representative 

2) Isolate HVAC system in area where work is being done to 

prevent contamination of duct system. 

3) Complete all critical barriers i.e. sheetrock, plywood, 

plastic, to seal area from non-work area or implement control 

cube method (cart with plastic covering and sealed connection 

to work site with HEPA vacuum for vacuuming prior to exit) 

before construction begins.  Install construction barriers and 

ceiling protection carefully, outside of normal work hours. 

4) Maintain negative air pressure within work site utilizing HEPA 

equipped air filtration units. 

5) Seal holes, pipes, conduits, and punctures. 

6) Construct anteroom and require all personnel to pass through 

this room so they can be vacuumed using a HEPA vacuum cleaner 

before leaving work site or they can wear cloth or paper 

coveralls that are removed each time they leave work site. 

7) All personnel entering work site are required to wear shoe 

covers.  Shoe covers must be changed each time the worker 

exits the work area. 

b. Upon Completion: 

1) Do not remove barriers from work area until completed project 

is inspected by the Facility Safety Manager or Contracting 

Officer Representative with thorough cleaning by the VA 

Environmental Services Dept. 

2) Remove construction barriers and ceiling protection carefully 

to minimize spreading of dirt and debris associated with 

construction, outside of normal work hours. 

3) Contain construction waste before transport in tightly covered 

containers. 
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4) Cover transport receptacles or carts.  The covering is to be 

taped unless solid lid.  

5) Vacuum work area with HEPA filtered vacuums. 

6) Wet mop area with cleaner/disinfectant. 

7) Upon completion, restore HVAC system where work was performed. 

8) Return permit to the Facility Safety Manager or Contracting 

Officer Representative Barriers shall be erected as required 

based upon classification (Class III & IV requires barriers) 

and shall be constructed as follows: 

1. Class III and IV - closed door with masking tape applied over the 

frame and door is acceptable for projects that can be contained in a 

single room. 

2. Construction, demolition or reconstruction not capable of 

containment within a single room must have the following barriers 

erected and made presentable on hospital occupied side: 

a. Class III & IV (where dust control is the only hazard, and an 

agreement is reached with the COR and Medical Center) - Airtight 

plastic barrier that extends from the floor to ceiling.  Seams 

must be sealed with duct tape to prevent dust and debris from 

escaping 

b. Class III & IV - Drywall barrier erected with joints covered or 

sealed to prevent dust and debris from escaping.  

c. Class III & IV - Seal all penetrations in existing barrier 

airtight 

d. Class III & IV - Barriers at penetration of ceiling envelopes, 

chases and ceiling spaces to stop movement air and debris 

e. Class IV only - Anteroom or double entrance openings that allow 

workers to remove protective clothing or vacuum off existing 

clothing 

f. Class III & IV - At elevators shafts or stairways within the 

field of construction, overlapping flap minimum of two feet wide 

of polyethylene enclosures for personnel access. 

C. Products and Materials ( as applicable): 



08-21-14 

 

 

 

SECTION 01 35 26- 40 

 

 

1. Sheet Plastic:  Fire retardant polystyrene, 6-mil thickness meeting 

local fire codes 

2. Barrier Doors: Self Closing Two-hour fire-rated solid core wood in 

steel frame, painted 

3. Dust proof two-hour fire-rated drywall  

4. High Efficiency Particulate Air-Equipped filtration machine rated at 

95% capture of 0.3 microns including pollen, mold spores and dust 

particles.  HEPA filters should have ASHRAE 85 or other pre-filter 

to extend the useful life of the HEPA. Provide both primary and 

secondary filtrations units.  Maintenance of equipment and 

replacement of the HEPA filters and other filters will be in 

accordance with manufacturer’s instructions. 

5. Exhaust Hoses: Heavy duty, flexible steel reinforced; Ventilation 

Blower Hose 

6. Adhesive Walk-off Mats: Provide minimum size mats of 24 inches x 36 

inches 

7. Disinfectant: Hospital-approved disinfectant or equivalent product 

8. Portable Ceiling Access Module 

D. Before any construction on site begins, all contractor personnel 

involved in the construction or renovation activity shall be educated 

and trained in infection prevention measures established by the medical 

center. 

E. A dust control program will be establish and maintained as part of the 

contractor’s infection preventive measures in accordance with the FGI 

Guidelines for Design and Construction of Healthcare Facilities. Prior 

to start of work, prepare a plan detailing project-specific dust 

protection measures with associated product data, including periodic 

status reports, and submit to Contracting Officer’s Representative for 

review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES. 

F. Medical center Infection Control personnel will monitor for airborne 

disease (e.g. aspergillosis) during construction. A baseline of 

conditions will be established by the medical center prior to the start 

of work and periodically during the construction stage to determine 

impact of construction activities on indoor air quality with safe 

thresholds established.  
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H. In general, the following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Contractor shall verify that construction exhaust to exterior is not 

reintroduced to the medical center through intake vents, or building 

openings. HEPA filtration is required where the exhaust dust may 

reenter the medical center.   

2. Exhaust hoses shall be exhausted so that dust is not reintroduced to 

the medical center. 

3. Adhesive Walk-off/Carpet Walk-off Mats shall be used at all interior 

transitions from the construction area to occupied medical center 

area. These mats shall be changed as often as required to maintain 

clean work areas directly outside construction area at all times. 

4. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as it is created. Transport these outside the 

construction area in containers with tightly fitting lids. 

h. The contractor shall not haul debris through patient-care areas 

without prior approval of the COR and the Medical Center. When, 

approved, debris shall be hauled in enclosed dust proof containers 

or wrapped in plastic and sealed with duct tape. No sharp objects 

should be allowed to cut through the plastic. Wipe down the exterior 

of the containers with a damp rag to remove dust. All equipment, 

tools, material, etc. transported through occupied areas shall be 

made free from dust and moisture by vacuuming and wipe down.  

i. There shall be no standing water during construction. This includes 

water in equipment drip pans and open containers within the 

construction areas. All accidental spills must be cleaned up and 

dried within 12 hours. Remove and dispose of porous materials that 

remain damp for more than 72 hours. 

j. At completion, remove construction barriers and ceiling protection 

carefully, outside of normal work hours. Vacuum and clean all 

surfaces free of dust after the removal. 
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I. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

 

J. Exterior Construction  

1. Contractor shall verify that dust will not be introduced into the 

medical center through intake vents, or building openings. HEPA 

filtration on intake vents is required where dust may be introduced.   

2. Dust created from disturbance of soil such as from vehicle movement 

will be wetted with use of a water truck as necessary 

3. All cutting, drilling, grinding, sanding, or disturbance of 

materials shall be accomplished with tools equipped with either 

local exhaust ventilation (i.e. vacuum systems) or wet suppression 

controls. 

1.13 TUBERCULOSIS SCREENING 

A. Contractor shall provide written certification that all contract 

employees assigned to the work site have had a pre-placement tuberculin 

screening within 90 days prior to assignment to the worksite and been 

found have negative TB screening reactions.  Contractors shall be 

required to show documentation of negative TB screening reactions for 

any additional workers who are added after the 90-day requirement 

before they will be allowed to work on the work site.  NOTE:  This can 

be the Center for Disease Control (CDC) and Prevention and two-step 

skin testing or a Food and Drug Administration (FDA)-approved blood 

test. 

1. Contract employees manifesting positive screening reactions to the 

tuberculin shall be examined according to current CDC guidelines 

prior to working on VHA property. 

2. Subsequently, if the employee is found without evidence of active 

(infectious) pulmonary TB, a statement documenting examination by a 

physician shall be on file with the employer (construction 

contractor), noting that the employee with a positive tuberculin 
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screening test is without evidence of active (infectious) pulmonary 

TB. 

3. If the employee is found with evidence of active (infectious) 

pulmonary TB, the employee shall require treatment with a subsequent 

statement to the fact on file with the employer before being allowed 

to return to work on VHA property. 

1.14 FIRE SAFETY 

 

A. Fire Safety Plan: Establish and maintain a site-specific fire 

protection program in accordance with 29 CFR 1926. Prior to start of 

work, prepare a plan detailing project-specific fire safety measures, 

including periodic status reports, and submit to COR and Facility 

Safety Manager or Contracting Officer Representative for review for 

compliance with contract requirements in accordance with Section 01 33 

23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES. This plan may be an 

element of the Accident Prevention Plan. 

B. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

C. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

D. Temporary Construction Partitions:  

1. Install and maintain temporary construction partitions to provide 

smoke-tight separations between construction areas and adjoining 

areas. Construct partitions of gypsum board or treated plywood 

(flame spread rating of 25 or less in accordance with ASTM E84) on 

both sides of fire retardant treated wood or metal steel studs. 

Extend the partitions through suspended ceilings to floor slab deck 

or roof. Seal joints and penetrations. At door openings, install 

Class C, ¾ hour fire/smoke rated doors with self-closing devices. 

2. Install two-hour fire-rated temporary construction partitions as 

shown on drawings to maintain integrity of existing exit stair 

enclosures, exit passageways, fire-rated enclosures of hazardous 
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areas, horizontal exits, smoke barriers, vertical shafts and 

openings enclosures. 

3. Close openings in smoke barriers and fire-rated construction to 

maintain fire ratings. Seal penetrations with listed through-

penetration fire-stop materials in accordance with Section 07 84 00, 

FIRESTOPPING. 

E. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

F. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

Facility Safety Manager or Contracting Officer Representative (COR). 

G. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

COR and Facility Safety Manager or Contracting Officer Representative. 

H. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10. The contractor shall be responsible for all fire 

extinguisher inspections.  Proof inspection shall be provided via 

signed tags indicating the date of the inspection and the initials of 

the inspector. 

I. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

J. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate with COR and Facility Safety Manager or Contracting 

Officer Representative. All existing or temporary fire protection 

systems (fire alarms, sprinklers) located in construction areas shall 

be tested as coordinated with the medical center. Parameters for the 

testing and results of any tests performed shall be recorded by the 

medical center and copies provided to the COR.  COR shall be notified 

of such impairments no fewer than 72 business hours in advance. 

K. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with COR and Facility 

Safety Manager or Contracting Officer Representative. 
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L. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with COR. Designate contractor's 

responsible project-site fire prevention program manager to permit hot 

work. 

M. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to COR and Facility Safety Manager or 

Contracting Officer Representative. 

N. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

O. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

P. If required, submit documentation to the COR that personnel have been 

trained in the fire safety aspects of working in areas with impaired 

structural or compartmentalization features. 

1.15 FALL PROTECTION 

A. The fall protection (FP) threshold height requirement is 6 ft. (1.8 m) 

for ALL WORK, unless specified differently or the OSHA 29 CFR 1926 

requirements are more stringent, to include steel erection activities, 

systems-engineered activities (prefabricated) metal buildings, 

residential (wood) construction and scaffolding work. 

1. The use of a Safety Monitoring System (SMS) as a fall protection 

method is prohibited. 

2. The use of Controlled Access Zone (CAZ) as a fall protection method 

is prohibited. 

3. A Warning Line System (WLS) may ONLY be used on floors or flat or 

low-sloped roofs (between 0 - 18.4 degrees or 4:12 slope) and shall 

be erected around all sides of the work area (See 29 CFR 1926.502(f) 

for construction of WLS requirements).  Working within the WLS does 

not require FP. No worker shall be allowed in the area between the 

roof or floor edge and the WLS without FP. FP is required when 

working outside the WLS. 

4. Fall protection while using a ladder will be governed by the OSHA 

requirements. 
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1.16 SCAFFOLDS AND OTHER WORK PLATFORMS 

A. All scaffolds and other work platforms construction activities shall 

comply with 29 CFR 1926 Subpart L. 

B. The fall protection (FP) threshold height requirement is 6 ft (1.8 m) 

as stated in Section 1.16. 

C. The following hierarchy and prohibitions shall be followed in selecting 

appropriate work platforms. 

1. Scaffolds, platforms, or temporary floors shall be provided for all 

work except that can be performed safely from the ground or similar 

footing. 

2. Ladders less than 20 feet may be used as work platforms only when 

use of small hand tools or handling of light material is involved. 

3. Ladder jacks, lean-to, and prop-scaffolds are prohibited.  

4. Emergency descent devices shall not be used as working platforms. 

D. Contractors shall use a scaffold tagging system in which all scaffolds 

are tagged by the Competent Person. Tags shall be color-coded: green 

indicates the scaffold has been inspected and is safe to use; red 

indicates the scaffold is unsafe to use. Tags shall be readily visible, 

made of materials that will withstand the environment in which they are 

used, be legible and shall include: 

1. The Competent Person’s name and signature;  

2. Dates of initial and last inspections. 

E. Mast Climbing work platforms: When access ladders, including masts 

designed as ladders, exceed 20 ft (6 m) in height, positive fall 

protection shall be used. 

1.17 EXCAVATION AND TRENCHES 

A. Not Applicable 

1.18 CRANES 

A. Not Applicable 

1.19 CONTROL OF HAZARDOUS ENERGY (LOCKOUT/TAGOUT) 

A. All installation, maintenance, and servicing of equipment or machinery 

shall comply with 29 CFR 1910.147 except for specifically referenced 

operations in 29 CFR 1926 such as concrete & masonry equipment 

[1926.702(j)], heavy machinery & equipment [1926.600(a)(3)(i)], and 

process safety management of highly hazardous chemicals (1926.64).  

Control of hazardous electrical energy during the installation, 

maintenance, or servicing of electrical equipment shall comply with 
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Section 1.15 to include NFPA 70E and other VA specific requirements 

discussed in the section. 

1.20 CONFINED SPACE ENTRY 

A. All confined space entry shall comply with 29 CFR 1910.146 except for 

specifically referenced operations in 29 CFR 1926 such as 

excavations/trenches [1926.651(g)]. 

B. A site-specific Confined Space Entry Plan (including permitting 

process) shall be developed and submitted to the COR and/or Facility 

Safety Manager and/or other Government Designated Authority. 

1.21 WELDING AND CUTTING 

 As specified in section 1.14, Hot Work: Perform and safeguard hot work 

operations in accordance with NFPA 241 and NFPA 51B. Coordinate with 

COR and/or Facility Safety Manager and/or other Government Designated 

Authority.  Designate contractor's responsible project-site fire 

prevention program manager to permit hot work. 

1.22 LADDERS 

A. All Ladder use shall comply with 29 CFR 1926 Subpart X. 

B. All portable ladders shall be of sufficient length and shall be placed 

so that workers will not stretch or assume a hazardous position. 

C. Manufacturer safety labels shall be in place on ladders 

D. Step Ladders shall not be used in the closed position 

E. Top steps or cap of step ladders shall not be used as a step 

1.14.1 Portable ladders, used as temporary access, shall extend at least 

3 ft (0.9 m) above the upper landing surface. 

1. When a 3 ft (0.9-m) extension is not possible, a grasping device 

(such as a grab rail) shall be provided to assist workers in 

mounting and dismounting the ladder.  

2. In no case shall the length of the ladder be such that ladder 

deflection under a load would, by itself, cause the ladder to slip 

from its support.  

G. Ladders shall be inspected for visible defects on a daily basis and 

after any occurrence that could affect their safe use. Broken or 

damaged ladders shall be immediately tagged "DO NOT USE," or with 

similar wording, and withdrawn from service until restored to a 

condition meeting their original design. 
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1.23 FLOOR & WALL OPENINGS 

A. All floor and wall openings shall comply with 29 CFR 1926 Subpart M. 

B. Floor and roof holes/openings are any that measure over 2 in (51 mm) in 

any direction of a walking/working surface which persons may trip or 

fall into or where objects may fall to the level below. See 21.F for 

covering and labeling requirements.   Skylights located in floors or 

roofs are considered floor or roof hole/openings. 

C. All floor, roof openings or hole into which a person can accidentally 

walk or fall through shall be guarded either by a railing system with 

toeboards along all exposed sides or a load-bearing cover. When the 

cover is not in place, the opening or hole shall be protected by a 

removable guardrail system or shall be attended when the guarding 

system has been removed or other fall protection system. 

1. Covers shall be capable of supporting, without failure, at least 

twice the weight of the worker, equipment and material combined. 

2. Covers shall be secured when installed, clearly marked with the word 

“HOLE”, “COVER” or “Danger, Roof Opening-Do Not Remove” or color-

coded or equivalent methods (e.g., red or orange “X”). Workers must 

be made aware of the meaning for color coding and equivalent 

methods. 

3. Roofing material, such as roofing membrane, insulation or felts, 

covering or partly covering openings or holes, shall be immediately 

cut out. No hole or opening shall be left unattended unless covered. 

4. Non-load-bearing skylights shall be guarded by a load-bearing 

skylight screen, cover, or railing system along all exposed sides. 

5. Workers are prohibited from standing/walking on skylights. 

- - - E N D - - - 
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SECTION 01 42 19 

REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and 

standards specified in the project manual under paragraphs APPLICABLE 

PUBLICATIONS and/or shown on the drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 

SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29 

(FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, 

and commercial item descriptions cited in the solicitation may be 

obtained for a fee by submitting a request to – GSA Federal Supply 

Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza, 

SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 

619-8978. 

B. If the General Services Administration, Department of Agriculture, or 

Department of Veterans Affairs issued this solicitation, a single copy 

of specifications, standards, and commercial item descriptions cited in 

this solicitation may be obtained free of charge by submitting a 

request to the addressee in paragraph (a) of this provision. Additional 

copies will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA 

INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS 

(FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be 

examined at the following location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A) 

425 Eye Street N.W, (sixth floor) 

Washington, DC 20001 

Telephone Numbers: (202) 632-5249 or (202) 632-5178 

Between 9:00 AM - 3:00 PM 
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 

SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 

(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the 

associations or organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation 

Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 

AISC American Institute of Steel Construction 

http://www.aisc.org 
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AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 
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CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 

FPS The Forest Products Society 

http://www.forestprod.org 
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GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 

GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 

MSS Manufacturers Standardization Society of the Valve and Fittings 

Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 
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NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 

RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 
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RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 
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Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - - 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent 

possible. Of the inevitable waste that is generated, as much of the 

waste material as economically feasible shall be salvaged, recycled or 

reused. 

C. Contractor shall use all reasonable means to divert construction and 

demolition waste from landfills and incinerators, and facilitate their 

salvage and recycle not limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from 

landfills: 

1. Inerts (eg, concrete, masonry and asphalt); 

2. Clean dimensional wood and palette wood; 

3. Green waste (biodegradable landscaping materials); 

4. Metal products (eg, steel, wire, beverage containers, copper, etc); 

5. Cardboard, paper and packaging; 

6. Plastics (eg, ABS, PVC); 

7. Carpet and/or pad; 

8. Paint. 

1.2 RELATED WORK 

A. Section 02 41 00, DEMOLITION. 

B. Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, 

cutting and installing building products. Processes shall be employed 
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to ensure the generation of as little waste as possible. Construction 

/Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building 

construction and demolition waste set forth herein. Conduct a site 

assessment to estimate the types of materials that will be generated by 

demolition and construction. 

C. Contractor shall develop and implement procedures to recycle 

construction and demolition waste to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special 

programs involving rebates or similar incentives related to recycling. 

Any revenues or savings obtained from salvage or recycling shall accrue 

to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of 

materials. Contractor shall ensure that facilities used for recycling, 

reuse and disposal shall be permitted for the intended use to the 

extent required by local, state, federal regulations. The Whole 

Building Design Guide website http://www.wbdg.org/tools/cwm.php 

provides a Construction Waste Management Database that contains 

information on companies that haul, collect, and process recyclable 

debris from construction projects. 

F. Contractor shall assign a specific area to facilitate separation of 

materials for reuse, salvage, recycling, and return. Such areas are to 

be kept neat and clean and clearly marked in order to avoid 

contamination or mixing of materials. 

G. Contractor shall provide on-site instructions and supervision of 

separation, handling, salvaging, recycling, reuse, and return methods 

to be used by all parties during waste generating stages. 
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H. Record on daily reports any problems in complying with laws, 

regulations and ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources 

such as household, commercial and industrial waste resulting from 

construction, remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, 

solvents, mastics and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair, and 

demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to 

preserve the usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility 

for the purpose of land filling (includes Class III landfills and inert 

fills). 

F. Inert Backfill Site: A location, other than inert fill or other 

disposal facility, to which inert materials are taken for the purpose 

of filling an excavation, shoring or other soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as 

asphalt and concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not 

limited to, soil and concrete that does not contain hazardous waste or 

soluble pollutants at concentrations in excess of water-quality 

objectives established by a regional water board, and does not contain 

significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site. 

J. Mixed Debris Recycling Facility: A solid resource processing facility 

that accepts loads of mixed construction and demolition debris for the 

purpose of recovering re-usable and recyclable materials and disposing 

non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect 

and transport solid wastes from individuals or businesses for the 

purpose of recycling or disposal. 

L. Recycling: The process of sorting, cleansing, treating, and 

reconstituting materials for the purpose of using the altered form in 
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the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site 

for use in an altered state in the work, i.e. concrete crushed for 

use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an 

altered form in the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for 

the purpose of processing the materials into an altered form for the 

manufacture of new products. Depending on the types of materials 

accepted and operating procedures, a recycling facility may or may not 

be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site 

or off-site. 

O. Return: To give back reusable items or unused products to vendors for 

credit. 

P. Salvage: To remove waste materials from the site for resale or re-use 

by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the 

site for the purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and 

are discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for 

the purpose of temporarily storing the materials for re-loading onto 

other trucks and transporting them to a landfill for disposal, or 

recovering some materials for re-use or recycling. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 

B. Prepare and submit to the COR a written demolition debris management 

plan. The plan shall include, but not be limited to, the following 

information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 
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a. List of each material and quantity to be salvaged, reused, and 

recycled. 

b. List of each material and quantity proposed to be taken to a 

landfill. 

4. Detailed description of the Means/Methods to be used for material 

handling.  

a. On site: Material separation, storage, protection where 

applicable. 

b. Off site: Transportation means and destination. Include list of 

materials. 

1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling 

facilities or sites. 

d. The names and locations of trash disposal landfill facilities or 

sites. 

e. Documentation that the facilities or sites are approved to 

receive the materials. 

D. Monthly summary of construction and demolition debris diversion and 

disposal, quantifying all materials generated at the work site and 

disposed of or diverted from disposal through recycling. 

1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced by the basic designation 

only. In the event that criteria requirements conflict, the most 

stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the 

quantity of waste diverted through sale, reuse, or recycling; and the 

quantity of waste disposed by landfill or incineration. Records shall 

be kept in accordance with the LEED Reference Guide and LEED Template.  
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PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, 

transportation costs, weight tickets, tipping fees, manifests, 

invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate 

effective waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable 

materials are separated from trash and can be transported to respective 

recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to 

local, state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of 

materials that cannot be delivered to a source-separated or mixed 

materials recycling facility to a transfer station or disposal facility 

that can accept the materials in accordance with state and federal 

regulations. 

B. Construction or demolition materials with no practical reuse or that 

cannot be salvaged or recycled shall be disposed of at a landfill or 

incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of 

construction and demolition debris diversion and disposal including 

beginning and ending dates of period covered. 

B. Quantify all materials diverted from landfill disposal through salvage 

or recycling during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, manifests, invoices. 

Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving 

parties, dates removed, transportation costs, weight tickets, tipping 
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fees, manifests, and invoices. Include the net total costs for each 

disposal. 

- - - E N D - - - 
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SECTION 02 41 00 

DEMOLITION 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of buildings, portions of 

buildings, utilities, other structures and debris from trash dumps 

shown.  

1.2 RELATED WORK 

A. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

C. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

D. Construction Waste Management: Section 017419 CONSTRUCTION WASTE 

MANAGEMENT. 

E. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 

1.7, INFECTION PREVENTION MEASURES. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons 

and property; to minimize interference with use of adjacent areas, 

utilities and structures or interruption of use of such utilities; and 

to provide free passage to and from such adjacent areas of structures. 

Comply with requirements of GENERAL CONDITIONS Article, ACCIDENT 

PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to 

carry debris to truck beds and govern flow of material into truck. 

Provide overhead bridges of tight board or prefabricated metal 

construction at dust chutes to protect persons and property from 

falling debris. 



08-21-14 

 

 

 

SECTION 02 41 00- 65 

 

 

E. Prevent spread of flying particles and dust. Sprinkle rubbish and 

debris with water to keep dust to a minimum. Do not use water if it 

results in hazardous or objectionable condition such as, but not 

limited to; ice, flooding, or pollution. Vacuum and dust the work area 

daily. 

F. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the 

extent of the work. The contractor shall take necessary precautions to 

avoid damages to existing items to remain in place, to be reused, or to 

remain the property of the Medical Center; any damaged items shall be 

repaired or replaced as approved by the COR. The Contractor shall 

coordinate the work of this section with all other work and shall 

construct and maintain shoring, bracing, and supports as required. The 

Contractor shall ensure that structural elements are not overloaded and 

shall be responsible for increasing structural supports or adding new 

supports as may be required as a result of any cutting, removal, or 

demolition work performed under this contract. Do not overload 

structural elements. Provide new supports and reinforcement for 

existing construction weakened by demolition or removal works. Repairs, 

reinforcement, or structural replacement must have COR’s approval.  

H. The work shall comply with the requirements of Section 01 57 19, 

TEMPORARY ENVIRONMENTAL CONTROLS. 

I. The work shall comply with the requirements of Section 01 00 00, 

GENERAL REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove old flooring.  This includes but is not 

limited to: existing vinyl sheet flooring, subfloor floor should damage 

occur in initial demolition of the current flooring.   

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 

site. Materials that cannot be removed daily shall be stored in areas 

specified by the COR. Break up concrete slabs below grade that do not 

require removal from present location into pieces not exceeding 600 mm 

(24 inches) square to permit drainage. Contractor shall dispose debris 
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in compliance with applicable federal, state or local permits, rules 

and/or regulations. 

c. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules 

and/or regulations. All materials in the indicated trash dump areas, 

including above surrounding grade and extending to a depth of 1500mm 

(5feet) below surrounding grade, shall be included  as part of the lump 

sum compensation for the work of this section. Materials that are 

located beneath the surface of the surrounding ground more than 1500 mm 

(5 feet), or materials that are discovered to be hazardous, shall be 

handled as unforeseen. The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

D. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the COR. When Utility 

lines are encountered that are not indicated on the drawings, the COR 

shall be notified prior to further work in that area.  

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to COR. Clean-up shall 

include off the Medical Center disposal of all items and materials not 

required to remain property of the Government as well as all debris and 

rubbish resulting from demolition operations. 

- - - E N D - - - 
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SECTION 07 84 00 

FIRESTOPPING 

 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. Closures of openings in walls, floors, and roof decks against 

penetration of flame, heat, and smoke or gases in fire resistant rated 

construction. 

B. Closure of openings in walls against penetration of gases or smoke in 

smoke partitions. 

1.2 RELATED WORK 

A. Temporary Construction Barriers: Section 00 00 01, GENERAL REQUIREMENTS 

1.5.E. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturers literature, data, and installation instructions for types 

of firestopping and smoke stopping used. 

C. List of FM, UL, or WH classification number of systems installed. 

D. Certified laboratory test reports for ASTM E814 tests for systems not 

listed by FM, UL, or WH proposed for use. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials in their original unopened containers with 

manufacturer’s name and product identification.  

B. Store in a location providing protection from damage and exposure to 

the elements. 

1.5 WARRANTY 

 Firestopping work subject to the terms of the Article “Warranty of 

Construction”, FAR clause 52.246-21, except extend the warranty period 

to five years. 

1.6 QUALITY ASSURANCE 

 FM, UL, or WH or other approved laboratory tested products will be 

acceptable. 
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1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. American Society for Testing and Materials (ASTM): 

E84-10..................Surface Burning Characteristics of Building 

Materials 

E814-11.................Fire Tests of Through-Penetration Fire Stops 

C. Factory Mutual Engineering and Research Corporation (FM): 

 Annual Issue Approval Guide Building Materials 

D. Underwriters Laboratories, Inc. (UL): 

 Annual Issue Building Materials Directory 

 Annual Issue Fire Resistance Directory 

1479-10.................Fire Tests of Through-Penetration Firestops 

E. Warnock Hersey (WH): 

 Annual Issue Certification Listings 

PART 2 - PRODUCTS 

2.1 FIRESTOP SYSTEMS 

A. Use either factory built (Firestop Devices) or field erected (through-

Penetration Firestop Systems) to form a specific building system 

maintaining required integrity of the fire barrier and stop the passage 

of gases or smoke. 

B. Through-penetration firestop systems and firestop devices tested in 

accordance with ASTM E814 or UL 1479 using the "F" or "T" rating to 

maintain the same rating and integrity as the fire barrier being 

sealed. "T" ratings are not required for penetrations smaller than or 

equal to 100 mm (4 in) nominal pipe or 0.01 m2 (16 sq. in.) in overall 

cross sectional area. 

C. Products requiring heat activation to seal an opening by its 

intumescence shall exhibit a demonstrated ability to function as 

designed to maintain the fire barrier. 

D. Firestop sealants used for firestopping or smoke sealing shall have 

following properties: 

1. Contain no flammable or toxic solvents. 

2. Have no dangerous or flammable out gassing during the drying or 

curing of products. 
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3. Water-resistant after drying or curing and unaffected by high 

humidity, condensation or transient water exposure. 

4. When used in exposed areas, shall be capable of being sanded and 

finished with similar surface treatments as used on the surrounding 

wall or floor surface.  

E. Firestopping system or devices used for penetrations by glass pipe, 

plastic pipe or conduits, unenclosed cables, or other non-metallic 

materials shall have following properties: 

1. Classified for use with the particular type of penetrating material 

used. 

2. Penetrations containing loose electrical cables, computer data 

cables, and communications cables protected using firestopping 

systems that allow unrestricted cable changes without damage to the 

seal. 

3. Intumescent products which would expand to seal the opening and act 

as fire, smoke, toxic fumes, and, water sealant. 

F. Maximum flame spread of 25 and smoke development of 50 when tested in 

accordance with ASTM E84. 

G. FM, UL, or WH rated or tested by an approved laboratory in accordance 

with ASTM E814. 

H. Materials to be asbestos free. 

2.2 SMOKE STOPPING IN SMOKE PARTITIONS 

A. Use silicone sealant in smoke partitions. 

B. Use mineral fiber filler and bond breaker behind sealant. 

C. Sealants shall have a maximum flame spread of 25 and smoke developed of 

50 when tested in accordance with E84. 

D. When used in exposed areas capable of being sanded and finished with 

similar surface treatments as used on the surrounding wall or floor 

surface. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

 Submit product data and installation instructions, as required by 

article, submittals, after an on site examination of areas to receive 

firestopping. 
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3.2 PREPARATION 

A. Remove dirt, grease, oil, loose materials, or other substances that 

prevent adherence and bonding or application of the firestopping or 

smoke stopping materials. 

B. Remove insulation on insulated pipe for a distance of 150 mm (six 

inches) on either side of the fire rated assembly prior to applying the 

firestopping materials unless the firestopping materials are tested and 

approved for use on insulated pipes. 

3.3 INSTALLATION 

A. Do not begin work until the specified material data and installation 

instructions of the proposed firestopping systems have been submitted 

and approved. 

B. Install firestopping systems with smoke stopping in accordance with FM, 

UL, WH, or other approved system details and installation instructions. 

C. Install smoke stopping seals in smoke partitions. 

3.4 CLEAN-UP AND ACCEPTANCE OF WORK 

A. As work on each floor is completed, remove materials, litter, and 

debris. 

B. Do not move materials and equipment to the next-scheduled work area 

until completed work is inspected and accepted by the COR. 

C. Clean up spills of liquid type materials. 

- - - E N D - - - 
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SECTION 09 06 00-71  

SECTION 09 06 00 

SCHEDULE FOR FINISHES 

PART I – GENERAL 

1.1 DESCRIPTION 

 This section contains a coordinated system in which requirements for 

materials specified in other sections shown are identified by 

abbreviated material names and finish codes in the room finish schedule 

or shown for other locations. 

1.2 MANUFACTURERS 

 Manufacturer’s trade names and numbers used herein are only to identify 

colors, finishes, textures and patterns. Products of other 

manufacturer’s equivalent to colors, finishes, textures and patterns of 

manufacturers listed that meet requirements of technical specifications 

will be acceptable upon approval in writing by contracting officer for 

finish requirements.  

1.3 SUBMITALS 

 Submit in accordance with SECTION 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES provide single unit samples for color approval of 

materials and finishes specified in this section. 

 

1.4 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in text by basic 

designation only. 

B. MASTER PAINTING INSTITUTE: (MPI) 

2001....................Architectural Painting Specification Manual 

PART 2- PRODUCTS 

2.1 DIVISION 09 - FINISHES 

A. SECTION 09 90 00 Striping 

Finish Code Mils Color Use 

Thermoplastic 90 or higher White Parking stalls, 

traffic signage, 

crosswalk 

Thermoplastic 90 or higher Blue (Handi-cap 

blue) 

Handicap parking 

spaces, ADA 

crosswalk 

Thermoplastic 90 or higher Yellow Parking stalls, 

traffic signage 
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B. High Performance Coating 

Finish code Mils Manufacturer Mfg. Color 

Name/No. 

Series 115 

Unibond 

4.0 per coat Tnemec White 

 

High performance coating shall match or exceed the material specified in the 

following aspects at a minimum 

1. Volume Solids: 44.0 +/- 2.0% 

2. VOCs: shall not exceed 1.17 lbs/gallon 

3. Cure time shall not exceed 4 hours per recoat at 75 degree 

Fahrenheit 

4. TEMPERATURE RESISTANCE: (Dry) Continuous 170°F (77°C); 

Intermittent 200°F (93°C) 

PART III EXECUTION 

3.1 AREA FINISH SCHEDULE 

A. Match adjoining or existing similar surfaces colors, textures or 

patterns where disturbed or damaged by alterations or new work when not 

scheduled. 

B. High Performance Coating Schedule 

 1. Concrete Ceilings  

  a. 1st Coat Tnemec Series 115 Unibond 2.0-3.0 dry mils 

  b. 2nd Coat Tnemec Series 115 Unibond 2.0-3.0 dry mils 

 

--- E N D--- 
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SECTION 09 91 00 

PAINTING 

 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

A. Work of this Section includes all labor, materials, equipment, and 

services necessary to complete the painting and finishing as shown on 

the construction documents and/or specified herein, including, but not 

limited to, the following: 

1. Prime coats which may be applied in shop under other sections. 

2. Prime painting unprimed surfaces to be painted under this Section. 

3. Painting pipes, pipe coverings, conduit, ducts, insulation, hangers, 

supports and other mechanical and electrical items and equipment 

exposed to view.  

4. Painting surfaces above, behind or below grilles, gratings, 

diffusers, louvers lighting fixtures, and the like, which are 

exposed to view through these items. 

5. Painting includes shellacs, stains, varnishes, coatings specified, 

and striping or markers and identity markings. 

6. Incidental painting and touching up as required to produce proper 

finish for painted surfaces. 

7. Painting of any surface not specifically mentioned to be painted 

herein or on construction documents, but for which painting is 

obviously necessary to complete the job, or work which comes within 

the intent of these specifications, is to be included as though 

specified. 

1.2 RELATED WORK: 

A. Activity Hazard Analysis: Section 01 35 26, SAFETY REQUIREMENTS. 

B. Type of Finish, Color, and Gloss Level of Finish Coat: Section 09 06 

00, SCHEDULE FOR FINISHES. 

C. Asphalt and concrete pavement marking: Section 32 17 23, PAVEMENT 

MARKINGS. 

1.3 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Sustainable Design Submittals as described below:  

1. Volatile organic compounds per volume as specified in PART 2 –

 PRODUCTS. 
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C. Painter qualifications. 

D. Manufacturer's Literature and Data:  

1. Before work is started, or sample panels are prepared, submit 

manufacturer’s descriptive literature fully describing each product 

and solids by volume contents. Include manufacturer’s 

recommendations for mixing, thinning, application and curing. Submit 

special coating schedule indicating locations and applications by 

manufacturer’s name and product number.  

E. Sample Panels: 

1. After painters' materials have been approved and before work is 

started submit manufacturer’s standard colors for selection. 

2. Submit two (2) 12” x 12” samples of each coating system in selected 

colors on substrate sample to be finished. 

3. Indicate finish texture and color. 

4. Attach labels to panel stating the following: 

a. Federal Specification Number or manufacturers name and product 

number of paints used. 

b. Specification code number specified in Section 09 06 00, SCHEDULE 

FOR FINISHES. 

c. Product type and color. 

d. Name of project. 

F. Sample of identity markers if used. 

G. Manufacturers' Certificates indicating compliance with specified 

requirements: 

1. Manufacturer's paint substituted for Federal Specification paints 

meets or exceeds performance of paint specified. 

1.4 DELIVERY AND STORAGE: 

A. Deliver materials to site in manufacturer's sealed container marked to 

show following: 

1. Name of manufacturer. 

2. Product type. 

3. Batch number. 

4. Instructions for use. 

5. Safety precautions. 

B. In addition to manufacturer's label, provide a label legibly printed as 

following: 

1. Federal Specification Number, where applicable, and name of 

material. 
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2. Surface upon which material is to be applied. 

3. Specify Coat Types: Prime; body; finish; etc. 

C. Maintain space for storage, and handling of painting materials and 

equipment in a ventilated, neat and orderly condition to prevent 

spontaneous combustion from occurring or igniting adjacent items. 

D. Store materials at site at least 24 hours before using, at a 

temperature between 7 and 30 degrees C (45 and 85 degrees F). 

1.5 QUALITY ASSURANCE: 

A. Qualification of Painters: Use only qualified journeyman painters for 

the mixing and application of paint on exposed surfaces. Submit 

evidence that key personnel have successfully performed surface 

preparation and application of coating on a minimum of three (3) 

similar projects within the past three (3) years.  

B. Paint Coordination: Provide finish coats which are compatible with the 

prime paints used. Review other Sections of these specifications in 

which prime paints are to be provided to ensure compatibility of the 

total coatings system for the various substrates. Upon request from 

other subcontractors, furnish information on the characteristics of the 

finish materials proposed to be used, to ensure that compatible prime 

coats are used. Provide barrier coats over incompatible primers or 

remove and re-prime as required. Notify the Contracting Officer 

Representative (COR) in writing of any anticipated problems using the 

coating systems as specified with substrates primed by others. 

1.6 JOB CONDITIONS:  

A. Apply coating materials only under following prevailing conditions, 

unless otherwise noted on manufacturer’s product data: 

1. Air and surface temperatures are in accordance with the 

manufacturer’s product literature. 

2. Do not apply coatings to damp or wet surfaces. 

3. Relative humidity is below 85% and surface temperature is at least 5 

degrees F above dewpoint. 

4. Wind velocity must be under 20 mph. 

B. Protect all surface not to be coated. 

 

1.7 REGULATORY REQUIREMENTS: 

A. Paint materials are to conform to the restrictions of the local 

Environmental and Toxic Control jurisdiction. 

1. Volatile Organic Compounds (VOC) Emissions Requirements: 

Field-applied paints and coatings that are inside the waterproofing 

system to not exceed limits of authorities having jurisdiction. 

2. Lead-Base Paint: 
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a. Comply with Section 410 of the Lead-Based Paint Poisoning 

Prevention Act, as amended, and with implementing regulations 

promulgated by Secretary of Housing and Urban Development. 

b. Regulations concerning prohibition against use of lead-based 

paint in federal and federally assisted construction, or 

rehabilitation of residential structures are set forth in Subpart 

F, Title 24, Code of Federal Regulations, Department of Housing 

and Urban Development. 

c. Do not use coatings having a lead content over 0.06 percent by 

weight of non-volatile content. 

d. For lead-paint removal, see Section 02 83 33.13, LEAD-BASED PAINT 

REMOVAL AND DISPOSAL. 

3. Asbestos:  Provide materials that do not contain asbestos. 

4. Chromate, Cadmium, Mercury, and Silica: Provide materials that do 

not contain zinc-chromate, strontium-chromate, Cadmium, mercury or 

mercury compounds or free crystalline silica. 

5. Human Carcinogens: Provide materials that do not contain any of the 

ACGIH-BKLT and ACGHI-DOC confirmed or suspected human carcinogens. 

6. Use high performance acrylic paints in place of alkyd paints. 

1.8 SAFETY AND HEALTH 

A. Apply paint materials using safety methods and equipment in accordance 

with the following: 

1. Comply with applicable Federal, State, and local laws and 

regulations, and with the ACCIDENT PREVENTION PLAN, including the 

Activity Hazard Analysis (AHA) as specified in Section 01 35 26, 

SAFETY REQUIREMENTS. The AHA is to include analyses of the potential 

impact of painting operations on painting personnel and on others 

involved in and adjacent to the work zone. 

B. Safety Methods Used During Paint Application: Comply with the 

requirements of SSPC PA Guide 10. 

C. Toxic Materials: To protect personnel from overexposure to toxic 

materials, conform to the most stringent guidance of: 

1. The applicable manufacturer’s Material Safety Data Sheets (MSDS) or 

local regulation. 

2. 29 CFR 1910.1000. 

3. ACHIH-BKLT and ACGHI-DOC, threshold limit values. 
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1.9 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by basic 

designation only. 

B. American Conference of Governmental Industrial Hygienists (ACGIH): 

ACGIH TLV-BKLT-2012.....Threshold Limit Values (TLV) for Chemical 

Substances and Physical Agents and Biological 

Exposure Indices (BEIs) 

ACGIH TLV-DOC-2012......Documentation of Threshold Limit Values and 

Biological Exposure Indices, (Seventh Edition) 

C. ASME International (ASME): 

A13.1-07(R2013).........Scheme for the Identification of Piping Systems 

D. Code of Federal Regulation (CFR): 

40 CFR 59...............Determination of Volatile Matter Content, Water 

Content, Density Volume Solids, and Weight 

Solids of Surface Coating 

E. Commercial Item Description (CID): 

A-A-1272A...............Plaster Gypsum (Spackling Compound) 

F. Federal Specifications (Fed Spec): 

TT-P-1411A..............Paint, Copolymer-Resin, Cementitious (For 

Waterproofing Concrete and Masonry Walls) (CEP) 

G. Master Painters Institute (MPI): 

4.......................Interior/ Exterior Latex Block Filler 

8.......................Exterior Alkyd, Flat MPI Gloss Level 1  

9.......................Exterior Alkyd Enamel MPI Gloss Level 6  

10......................Exterior Latex, Flat  

11......................Exterior Latex, Semi-Gloss  

18......................Organic Zinc Rich Primer 

31......................Polyurethane, Moisture Cured, Clear Gloss  

36......................Knot Sealer 

71......................Polyurethane, Moisture Cured, Clear, Flat  

79......................Marine Alkyd Metal Primer 

94......................Exterior Alkyd, Semi-Gloss  

101.....................Epoxy Anti-Corrosive Metal Primer 

108.....................High Build Epoxy Coating, Low Gloss  

119.....................Exterior Latex, High Gloss (acrylic)  

134.....................Galvanized Water Based Primer 

135.....................Non-Cementitious Galvanized Primer 
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163.....................Exterior Water Based Semi-Gloss Light 

Industrial Coating, MPI Gloss Level 5 

G. Society for Protective Coatings (SSPC): 

SSPC SP 1-82(R2004).....Solvent Cleaning 

SSPC SP 2-82(R2004).....Hand Tool Cleaning 

SSPC SP 3-28(R2004).....Power Tool Cleaning 

SSPC SP 10/NACE No.2....Near-White Blast Cleaning 

SSPC PA Guide 10........Guide to Safety and Health Requirements  

H. Maple Flooring Manufacturer’s Association (MFMA): 

I. U.S. National Archives and Records Administration (NARA): 

29 CFR 1910.1000........Air Contaminants 

J. Underwriter’s Laboratory (UL) 

PART 2 - PRODUCTS 

 

2.1 MATERIALS: 

A. Conform to the coating specifications and standards referenced in PART 

3. Submit manufacturer’s technical data sheets for specified coatings 

and solvents. 

2.2 PAINT PROPERTIES: 

A. Use ready-mixed (including colors), except two component epoxies, 

polyurethanes, polyesters, paints having metallic powders packaged 

separately and paints requiring specified additives. 

B. Where no requirements are given in the referenced specifications for 

primers, use primers with pigment and vehicle, compatible with 

substrate and finish coats specified. 

C. Provide undercoat paint produced by the same manufacturer as the finish 

coats. Use only thinners approved by the paint manufacturer, and use 

only to recommended limits. 

D. VOC Content: For field applications that are inside the weatherproofing 

system, paints and coating to comply with VOC content limits of 

authorities having jurisdiction and the following VOC content limits: 

1. Flat Paints and Coatings: 50 g/L. 

2. Non-flat Paints and Coatings: 150 g/L. 

3. Dry-Fog Coatings: 400 g/L. 

4. Primers, Sealers, and Undercoaters: 200 g/L. 

5. Anticorrosive and Antirust Paints applied to Ferrous Metals: 250 

g/L. 

6. Zinc-Rich Industrial Maintenance Primers: 340 g/L. 
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7. Pretreatment Wash Primers: 420 g/L. 

8. Shellacs, Clear: 730 g/L. 

E. VOC test method for paints and coatings is to be in accordance with 

40 CFR 59 (EPA Method 24). Part 60, Appendix A with the exempt 

compounds’ content determined by Method 303 (Determination of Exempt 

Compounds) in the South Coast Air Quality Management District’s 

(SCAQMD) “Laboratory Methods of Analysis for Enforcement Samples” 

manual. 

2.3 PLASTIC TAPE: 

NOT APPLICABLE 

2.4 ACCEPTABLE MANUFACTURERS: 

A. HIGH PERFORMANCE COATING 

 1. Products specified are manufactured by Tnemec Company, Inc., 

Highland, Dupont or an approved equal. 

B. THERMOPLASTIC 

 1. Products specified are manufactured by Sealmaster or an approved 

equal. 

 2. Meet federal Specification TTP-1952E, Type III. 

C. Bidders shall bid the project as specified in reference to the material 

noted.  Any material substitutions shall be reviewed with the winning 

bidder during the material submittal process.  All substitutions shall 

include manufacturer’s literature for each product giving the name, 

generic type, descriptive information, solids by volume, recommended dry 

film thickness and a list of three projects where each product has been 

used and rendered satisfactory service.  No request for substitution shall 

be considered that would decrease film thickness, the number of coats 

applied, offer a change in the generic type of coating specified or fail 

to meet the performance requirements outlined. The coating contractor 

shall submit manufacturer’s certified test reports showing that the 

substitute product(s) equal or exceed the performance of the specified 

products outlined in the painting schedule.  

D. Products for each specified function and system shall be of a single 

manufacturer. 

PART 3 - EXECUTION 

3.1 JOB CONDITIONS: 

A. Safety: Observe required safety regulations and manufacturer's warning 

and instructions for storage, handling and application of painting 

materials. 
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1. Take necessary precautions to protect personnel and property from 

hazards due to falls, injuries, toxic fumes, fire, explosion, or 

other harm. 

2. Deposit soiled cleaning rags and waste materials in metal containers 

approved for that purpose. Dispose of such items off the site at end 

of each day’s work. 

B. Atmospheric and Surface Conditions: 

1. Do not apply coating when air or substrate conditions are: 

a. Less than 3 degrees C (5 degrees F) above dew point. 

b. Below 10 degrees C (50 degrees F) or over 35 degrees C 

(95 degrees F), unless specifically pre-approved by the COR and 

the product manufacturer. Under no circumstances are application 

conditions to exceed manufacturer recommendations. 

c. When the relative humidity exceeds 85 percent; or to damp or wet 

surfaces; unless otherwise permitted by the paint manufacturer’s 

printed instructions. 

2. Maintain interior temperatures until paint dries hard. 

3. Do no exterior painting when it is windy and dusty.  Wind velocity 

must be less than 20 mph. 

4. Do not paint in direct sunlight or on surfaces that the sun will 

warm. 

5. Apply only on clean, dry and frost free surfaces except as follows: 

a. Apply water thinned acrylic and cementitious paints to damp (not 

wet) surfaces only when allowed by manufacturer's printed 

instructions. 

b. Concrete and masonry when permitted by manufacturer’s 

recommendations, dampen surfaces to which water thinned acrylic 

and cementitious paints are applied with a fine mist of water on 

hot dry days to prevent excessive suction and to cool surface. 

3.2 INSPECTION:  

A. Examine the areas and conditions where painting and finishing are to be 

applied and correct any conditions detrimental to the proper and timely 

completion of the work. Do not proceed with the work until 

unsatisfactory conditions are corrected to permit proper installation 

of the work. 

3.3 GENERAL WORKMANSHIP REQUIREMENTS: 

A. Application may be by brush or roller. Spray application only upon 

acceptance from the COR in writing.   
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 Note: Spay application is anticipated for High performance coating 

application due to high ceilings in garage. 

B. Furnish to the COR a painting schedule indicating when the respective 

coats of paint for the various areas and surfaces will be completed. 

This schedule is to be kept current as the job progresses. 

C. Protect work at all times. Protect all adjacent work and materials by 

suitable covering or other method during progress of work. Upon 

completion of the work, remove all paint and varnish spots from floors, 

glass and other surfaces. Remove from the premises all rubbish and 

accumulated materials of whatever nature not caused by others and leave 

work in a clean condition. 

D. Remove and protect hardware, accessories, device plates, lighting 

fixtures, and factory finished work, and similar items, or provide in 

place protection. Upon completion of each space, carefully replace all 

removed items by workmen skilled in the trades involved. 

E. When indicated to be painted, remove electrical panel box covers and 

doors before painting walls. Paint separately and re-install after all 

paint is dry. 

F. Materials are to be applied under adequate illumination, evenly spread 

and flowed on smoothly to avoid runs, sags, holidays, brush marks, air 

bubbles and excessive roller stipple. 

G. Apply materials with a coverage to hide substrate completely. When 

color, stain, dirt or undercoats show through final coat of paint, the 

surface is to be covered by additional coats until the paint film is of 

uniform finish, color, appearance and coverage, at no additional cost 

to the Government. 

H. All coats are to be dry to manufacturer’s recommendations before 

applying succeeding coats. 

I. All suction spots or “hot spots” in plaster after the application of 

the first coat are to be touched up before applying the second coat. 

J. Do not apply paint behind frameless mirrors that use mastic for 

adhering to wall surface. 

 

3.4 SURFACE PREPARATION: 

A. General: 

1. The Contractor shall be held wholly responsible for the finished 

appearance and satisfactory completion of painting work. Properly 

prepare all surfaces to receive paint, which includes cleaning, 
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sanding, and touching-up of all prime coats applied under other 

Sections of the work. Broom clean all spaces before painting is 

started. All surfaces to be painted or finished are to be completely 

dry, clean and smooth.  

2. See other sections of specifications for specified surface 

conditions and prime coat. 

3. Perform preparation and cleaning procedures in strict accordance 

with the paint manufacturer’s instructions and as herein specified, 

for each particular substrate condition. 

4. Clean surfaces before applying paint or surface treatments with 

materials and methods compatible with substrate and specified 

finish.  All surfaces shall be cleaned via power washing. Remove any 

residue remaining from cleaning agents used. Do not use solvents, 

acid, or steam on concrete and masonry. Schedule the cleaning and 

painting so that dust and other contaminants from the cleaning 

process will not fall in wet, newly painted surfaces. 

5. Maximum Moisture Content of Substrates: When measured with an 

electronic moisture meter as follows: 

a. Concrete: 12 percent. 

b. Fiber-Cement Board: 12 percent. 

c. Masonry (Clay and CMU’s): 12 percent. 

B. Wood: 

Not Applicable 

C. Ferrous Metals: 

Not Applicable 

E. Masonry, Concrete, Cement Board, Cement Plaster and Stucco: 

1. Clean and remove dust, dirt, oil, grease efflorescence, form release 

agents, laitance, and other deterrents to paint adhesion. 

2. Use emulsion type cleaning agents to remove oil, grease, paint and 

similar products.  Use of solvents, acid, or steam is not permitted. 

3. Remove loose mortar in masonry work. 

4. Replace mortar and fill open joints, holes, cracks and depressions 

with new mortar specified in Section 04 05 16,  MASONRY GROUTING. Do 

not fill weep holes. Finish to match adjacent surfaces. 

5. Neutralize Concrete floors to be painted by washing with a solution 

of 1.4 Kg (3 pounds) of zinc sulfate crystals to 3.8 L (1 gallon) of 

water, allow to dry three (3) days and brush thoroughly free of 

crystals. 
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6. Repair broken and spalled concrete edges with concrete patching 

compound to match adjacent surfaces as specified in 

Division 03, CONCRETE Sections. Remove projections to level of 

adjacent surface by grinding or similar methods. 

F. Gypsum Plaster and Gypsum Board: 

Not Applicable 

3.5 PAINT PREPARATION: 

A. Thoroughly mix painting materials to ensure uniformity of color, 

complete dispersion of pigment and uniform composition. 

B. Do not thin unless necessary for application and when finish paint is 

used for body and prime coats. Use materials and quantities for 

thinning as specified in manufacturer's printed instructions. 

C. Remove paint skins, then strain paint through commercial paint strainer 

to remove lumps and other particles. 

D. Mix two (2) component and two (2) part paint and those requiring 

additives in such a manner as to uniformly blend as specified in 

manufacturer's printed instructions unless specified otherwise. 

E. For tinting required to produce exact shades specified, use color 

pigment recommended by the paint manufacturer. 

3.6 APPLICATION: 

A. Start of surface preparation or painting will be construed as 

acceptance of the surface as satisfactory for the application of 

materials. 

B. Unless otherwise specified, apply paint in three (3) coats; prime, 

body, and finish. When two (2) coats applied to prime coat are the 

same, first coat applied over primer is body coat and second coat is 

finish coat. 

C. Apply each coat evenly and cover substrate completely. 

D. Allow not less than 48 hours between application of succeeding coats, 

except as allowed by manufacturer's printed instructions, and approved 

by COR. Spray painting may be allowed in certain areas of new additions 

or separate buildings. Coordinate restrictions with COR. 

 

E. Apply by brush or roller. Spray application for new or existing 

occupied spaces only upon approval by acceptance from COR in writing or 

as per the manufacturer’s recommended application. 

1. Apply painting materials specifically required by manufacturer to be 

applied by spraying. 
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F. Do not paint in closed position operable items such as access doors and 

panels, window sashes, overhead doors, and similar items except 

overhead roll-up doors and shutters. 

3.7 PRIME PAINTING: 

A. After surface preparation, prime surfaces before application of body 

and finish coats, except as otherwise specified. 

B. Spot prime and apply body coat to damaged and abraded painted surfaces 

before applying succeeding coats. 

C. Additional field applied prime coats over shop or factory applied prime 

coats are not required except for exterior exposed steel apply an 

additional prime coat. 

D. Wood and Wood Particleboard: 

Not Applicable 

E. Metals except boilers, incinerator stacks, and engine exhaust pipes: 

Not Applicable 

F. Gypsum Board: 

Not Applicable 

G. Gypsum Plaster and Veneer Plaster: 

Not Applicable 

H. Concrete Masonry Units except glazed or integrally colored and 

decorative units:  

1. MPI 4 (Block Filler) on interior surfaces. 

2. Prime exterior surface as specified for exterior finishes. 

I. Concrete Masonry, Brick Masonry Interior Surfaces of Ceilings and 

Walls: 

Not Applicable 

J. Concrete Floors:  MPI 60 (Interior/ Exterior Latex Porch & Floor Paint, 

Low Gloss). MPI 99 (Water-based Acrylic Curing and Sealing Compound). 

3.8 EXTERIOR FINISHES: 

A. Apply following finish coats where specified in Section 09 06 00, 

SCHEDULE FOR FINISHES. 

B. Wood: 

Not Applicable 

C. Steel and Ferrous Metal  

 Not Applicable 

D. Machinery without factory finish except for primer 

 Not Applicable 

E. Concrete Masonry Units and Concrete: 
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1. General: 

a. Where specified in Section 09 06 00, SCHEDULE FOR FINISHES or 

shown. 

b. Mix as specified in manufacturer's printed directions. 

c. Do not mix more paint than can be used within four (4) hours 

after mixing. Discard paint that has started to set. 

d. Dampen warm surfaces above 24 degrees C (75 degrees F) with fine 

mist of water before application of paint. Do not leave free 

water on surface. 

e. Cure paint with a fine mist of water as specified in 

manufacturer's printed instructions. 

2. Use two (2) coats of TT-P-1411 (Paint, Co-polymer-Resin, 

Cementitious), unless specified otherwise. 

3.9 INTERIOR FINISHES 

Not applicable 

3.10 REFINISHING EXISTING PAINTED SURFACES: 

A. Clean, patch and repair existing surfaces as specified under “Surface 

Preparation”. No “telegraphing” of lines, ridges, flakes, etc., through 

new surfacing is permitted. Where this occurs, sand smooth and re-

finish until surface meets with COR’s approval. 

B. Remove and reinstall items as specified under “General Workmanship 

Requirements”. 

C. Remove existing finishes or apply separation coats to prevent non 

compatible coatings from having contact. 

D. Patched or Replaced Areas in Surfaces and Components: Apply spot prime 

and body coats as specified for new work to repaired areas or replaced 

components. 

E. Except where scheduled for complete painting apply finish coat over 

plane surface to nearest break in plane, such as corner, reveal, or 

frame. 

F. Refinish areas as specified for new work to match adjoining work unless 

specified or scheduled otherwise. 

G. Coat knots and pitch streaks showing through old finish with MPI 36 

(Knot Sealer) before refinishing. 

H. Sand or dull glossy surfaces prior to painting. 

I. Sand existing coatings to a feather edge so that transition between new 

and existing finish will not show in finished work. 
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3.11 PAINT COLOR: 

A. Color and gloss of finish coats is specified in Section 09 06 00, 

SCHEDULE FOR FINISHES.  

B. For additional requirements regarding color see Articles, “REFINISHING 

EXISTING PAINTED SURFACE”. 

C. Coat Colors: 

1. Color of priming coat: Lighter than body coat. 

2. Color of body coat:  Lighter than finish coat. 

3. Color prime and body coats to not show through the finish coat and 

to mask surface imperfections or contrasts. 

3.12 MECHANICAL AND ELECTRICAL WORK FIELD PAINTING SCHEDULE 

Not Applicable 

3.13 BUILDING AND STRUCTURAL WORK FIELD PAINTING: 

Not Applicable 

3.14 IDENTITY PAINTING SCHEDULE: 

 Not Applicable 

3.15 PROTECTION CLEAN UP, AND TOUCH-UP: 

A. Protect work from paint droppings and spattering by use of masking, 

drop cloths, removal of items or by other approved methods. 

B. Upon completion, clean paint from hardware, glass and other surfaces 

and items not required to be painted of paint drops or smears. 

C. Before final inspection, touch-up or refinished in a manner to produce 

solid even color and finish texture, free from defects in work which 

was damaged or discolored. 

- - - E N D - -
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SECTION 32 17 23 

PAVEMENT MARKINGS 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This work shall consist of furnishing and applying paint  and 

reflective glass beads  on pavement surfaces, in the form of traffic 

lanes, parking bays, areas restricted to handicapped persons, 

crosswalks, and other detail pavement markings, in accordance with the 

details as shown or as prescribed by the Project Engineer. Conform to 

the Manual on Uniform Traffic Control Devices for Streets and Highways, 

published by the U.S. Department of Transportation, Federal Highway 

Administration, for details not shown.  

1.2 SUBMITTALS 

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish Manufacturer's Certificates and Data certifying that 

the following materials conform to the requirements specified.  

B. Paint. 

  C. Reflective Glass Beads   

 

1.3 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. Federal Specifications (Fed. Spec.): 

TT-B-1325C..............Beads (Glass Spheres); Retro-Reflective  

TT-P-1952D..............Paint, Traffic Black, and Airfield Marking, 

Waterborne 

TT-P-1952E, Type III....Waterborne Airport Paints 

C. Master Painters Institute (MPI):  

Approved Product List – 2016 

 

PART 2 - PRODUCTS  

2.1 PAINT 

 Thermoplastic shall be used as indicated in the specifications and 

associated drawings. A certificate shall accompany each batch of paint 

stating compliance with the applicable publication.  
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2.2 REFLECTIVE GLASS BEADS 

 Beads shall conform to Fed. Spec. TT-B-1325C, Type I, Gradation A. When 

used in regions of high humidity, coat beads with silicone or other 

suitable waterproofing material to assure free flow. Furnish the glass 

beads in containers suitable for handling and strong enough to prevent 

loss during shipment. A certificate shall accompany each batch of beads 

stating compliance with this section. 

2.3 PAINT APPLICATOR 

 Apply all marking by approved mechanical equipment. The equipment shall 

provide constant agitation of paint and travel at controlled speeds. 

Synchronize one or more paint "guns" to automatically begin and cut off 

paint flow in the case of skip lines. The equipment shall have manual 

control to apply continuous lines of varying length and marking widths 

as shown. Provide pneumatic spray guns for hand application of paint in 

areas where a mobile paint applicator cannot be used. If the equipment 

does not have a glass bead dispenser, use a separate piece of 

equipment.  Adjust and synchronize the equipment with the paint 

applicator so that the reflective beads are distributed uniformly on 

the paint lines within ten seconds without any waste. An experienced 

technician that is thoroughly familiar with equipment, materials, and 

marking layouts shall control all painting equipment and operations.  

2.4 SANDBLASTING EQUIPMENT 

 Sandblasting equipment shall include an air compressor, hoses, and 

nozzles of proper size and capacity as required for cleaning surfaces 

to be painted. The compressor shall furnish not less than 0.08 m3/s (150 

cfm) of air at a pressure of not less than 625 kPa (90 psi) at each 

nozzle used. 

PART 3 - EXECUTION  

3.1 SURFACE PREPARATION 

 Thoroughly clean all surfaces to be marked before application of paint. 

Remove dust, dirt, and other granular surface deposits by sweeping, 

blowing with compressed air, rinsing with water, or a combination of 

these methods. Completely remove rubber deposits, existing paint 

markings, and other coatings adhering to the pavement with scrapers, 

wire brushings, sandblasting, mechanical abrasion, or approved 

chemicals as directed by the Project Engineer. Where oil or grease are 

present on old pavements to be marked, scrub affected areas with 

several applications of trisodium phosphate solution or other approved 
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detergent or degreaser, and rinse thoroughly after each application. 

After cleaning, seal oil-soaked areas with cut shellac to prevent 

bleeding through the new paint. Pavement marking shall follow as 

closely as practicable after the surface has been cleaned and dried, 

but do not begin any marking until the Project Engineer has inspected 

the surface and gives permission to proceed. The Contractor shall 

establish control points for marking and provide templates to control 

paint application by type and color at necessary intervals. The 

Contractor is responsible to preserve and apply marking in conformance 

with the established control points. 

3.2 APPLICATION 

 Apply uniformly painted and reflective pavement marking of required 

color(s), length, and width with true, sharp edges and ends on properly 

cured, prepared, and dried surfaces in conformance with the details as 

shown and established control points. The length and width of lines 

shall conform within a tolerance of plus or minus 101.6 mm (4 inches) 

and plus or minus 3 mm (1/8 inch), respectively, in the case of skip 

markings. The length of intervals shall not exceed the line length 

tolerance. Temperature of the surface to be painted and the atmosphere 

shall be above 10C (50F) and less than 35C (95F). Apply the paint at 

a wet film thickness of 0.4 mm (0.015 inch) or at the mils specified in 

the drawings at in the Section 09 06 00. Disperse reflective glass 

beads evenly on the wet paint at a rate of no fewer than 0.75 pounds of 

beads per 15 square feet. Apply paint in one coat. At the direction of 

the Project Engineer, markings showing light spots may receive 

additional coats. The maximum drying time requirements of the paint 

specifications will be strictly enforced, to prevent undue softening of 

asphalt, and pick-up, displacement, or discoloration by tires of 

traffic. If there is a deficiency in drying of the marking, discontinue 

paint operations until cause of the slow drying is determined and 

corrected. Remove and replace marking that is applied at less than 

minimum material rates; deviates from true alignment; exceeds 

stipulated length and width tolerances; or shows light spots, faulty 

distribution of beads, smears, or other deficiencies or irregularities. 

Use carefully controlled sand blasting, approved grinding equipment, or 

other approved method to remove marking so that the surface to which 

the marking was applied will not be damaged. 
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3.3 PROTECTION 

 Conduct operations in such a manner that necessary traffic can move 

without hindrance.  Methods shall adhere to the approved safety plan 

associated with this project. Protect the newly painted markings so 

that, insofar as possible, the tires of passing vehicles will not pick 

up paint. Place warning signs at the beginning of the wet line, and at 

points well in advance of the marking equipment for alerting 

approaching traffic from both directions. Place small flags or other 

similarly effective small objects near freshly applied markings at 

frequent intervals to reduce crossing by traffic. Efface and replace 

damaged portions of markings at no additional cost to the Government. 

 

3.4 DETAIL PAVEMENT MARKING 

 Use Detail Pavement Markings, exclusive of actual traffic lane marking, 

at exit and entrance islands and turnouts, on curbs, at crosswalks, at 

parking bays, and at such other locations as either shown or per the 

existing markings. Show the International Handicapped Symbol at 

indicated parking spaces.  Color shall be as shown. Apply paint for the 

symbol using a suitable template that will provide a pavement marking 

with true, sharp edges and ends. Place detail pavement markings of the 

color(s), width(s) and length(s), and design pattern at the locations 

shown or at existing locations through garage. 

3.5 TEMPORARY PAVEMENT MARKING 

 When shown or directed by the Project Engineer, apply Temporary 

Pavement Markings of the color(s), width(s) and length(s) shown or 

directed.  After the temporary marking has served its purpose and when 

so ordered by the Project Engineer, remove temporary marking by 

carefully controlled sandblasting, approved grinding equipment, or 

other approved method so that the surface to which the marking was 

applied will not be damaged.  As an option, an approved preformed 

pressure sensitive, reflective, adhesive tape type of temporary 

pavement marking of the required color(s), width(s) and length(s) may 

be furnished and used in lieu of temporary painted and reflective 

marking. The Contractor shall be fully responsible for the continued 

durability and effectiveness of such marking during the period for 

which its use is required. Remove any unsatisfactory tape type marking 

and replace with painted and reflective markings at no additional cost 

to the Government. 
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3.6 FINAL CLEAN-UP 

 Remove all debris, rubbish and excess material from the Station. 

- - - E N D - - - 

 


